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1.0  TENDER SUMMARY / SCHEDULE OF PRICES 
 

 
1.1 Section A:  Preliminaries 
 

Provide for the following as appropriate.  Unless the tenderer specifically notes an amount of 
money or “not included” after each of the Preliminary items, it shall be taken by default that any 
costs associated with these items are included in the totalled tender figure. 

 
Ref. Description Amount 
   
A.1 Mobilisation of contractors management, supervision and staff € 
   
A.2 Carrying out the works in accordance with the terms and 

requirements of the specification.  
€ 

   
A.3 Scaffolding, access platforms hoisting, plant, tools, ladders, 

vehicles, temporary buildings and any other support facilities 
required. 

€ 

   
A.4 Health, safety, welfare and training of personnel. € 
   
A.5 Setting out, supervision and programming. € 
   
A.6 National insurance and pensions for personnel; holidays; 

incentive bonus; transfer of personnel; country money. 
€ 

   
A.7 Safeguarding the works, materials (including Employer’s 

materials) and plant against damage and theft. 
€ 

   
A.8 Allow for water, power and light for works, to the extent required. € 
   
A.9 Insurances. € 
   
A.10 Preparation of working drawings. €            
   
A.11 Builders work drawings, setting out and supervision of associated 

builders work activities. 
€ 

   
A 12 Labelling; provision of operating and maintenance manuals; as-built 

drawings; commissioning data records; instructing and training 
employer’s representatives. 

€ 

   
A. 13 Allow for assisting the Project Supervisor for Construction Stage as 

required under the SHW Regulations. 
€ 

   
A 14 Amount for preparation and submission of Mechanical Services 

Safety File to the Employer – 2. No hard copies and 2 No soft copies 
on computer disc. 

€ 

   
   
   
Sub Total for Section A Preliminaries  
Carried forward to Overall Summary Section C 

€ 
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1.2 Section B :  Mechanical Works 
 
Provide for the following as appropriate.  Totals shall include all necessary materials; labour; 
transport; delivery to site; loading/off-loading; storage; duties; levies; spares as specified in this 
specification, or by the product manufacturer/supplier; accessories and support devices; 
installation; erection; connection; testing and commissioning, as appropriate: 
*Each item in this Summary must be priced separately otherwise the tender may be 
invalidated *. 

 
Ref. Description Amount 
B50 General €uro

   
(a) Allow for completing a detailed site survey and investigation of the existing 

School to confirm existing services locations and connection points etc 
€ 

   
(b) Allow for routine and preventative maintenance of the Mechanical Heat 

Recovery Ventilation systems installed under the contract for a period of 
12 months from date of final handover to the client, (i.e. during the defects 
liability period). Allow here for 2 No. service visits: The first at 6 months 
and the Second at the end of the 12 month defects period to complete 
routine service maintenance inspection and testing of the HRV controls 
and replacement of consumable items such as filters. Include for providing 
a detailed maintenance service inspection report on completion of each 
visit.    

€ 

   
(c) Allow for routine and preventative maintenance of the Woodwork Room Air 

Filtration System installed under the contract for a period of 12 months 
from date of final handover to the client, (i.e. during the defects liability 
period). Allow here for 2 No. service visits: The first at 6 months and the 
Second at the end of the 12 month defects period to complete routine 
service maintenance inspection and testing of the air filtration controls and 
replacement of consumable items such as filters. Include for providing a 
detailed maintenance service inspection report on completion of each visit.   

€ 

   
(d) Allow for routine and preventative maintenance of all other Mechanical 

installations installed under the contract for a period of 12 months from 
date of final handover to the client, (i.e. during the defects liability period).  

€ 

   
   

Sub-total for Section B50 
Carried forward to Summary Section C

 
€ 
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B52 Soils and Wastes and Drainage Services Amount 

   
(a) Allow for the isolation & removal of existing sink in woodwork room and 

blank capping redundant waste pipework below ground.  
€ 

   
(b) Supply and install above ground soils and waste services and 

connections from the sink units in the upgraded Science Room, 
Preparation Room and Woodwork Room to connect to the underground 
drainage provided by the main contractor.  

€ 

   
(c) Allow for Testing, Commissioning and Certification of the complete soils 

and wastes and drainage installations. 
€ 

   
(d) Allow for any miscellaneous costs in relation to the Soils & Waste 

Services not taken for elsewhere (tenderer to provide details below). 
€ 

   
 

……………………………………………………………………………………… 
€ 

 
……………………………………………………………………………………… 

€ 

   
Sub-total for Section B52 

Carried forward to Summary Section C 

€ 
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B53 Water Services  Upgrade Amount 

   
(a) Allow  for  alteration  of  existing  cold  water  service pipework to 

connect to the new sinks as specified.  
€ 

   
(b) Supply and install foiled back insulation to all new/modified water service 

pipe work in the ceiling voids. 
€ 

   
(c) Supply and install point of use undersink water heaters as specified 

including alterations to existing pipework as required. 
€ 

   
(d) Supply and install new anti scald Thermostatic Mixer Valves (TMVs) 

local to each hot water outlet. 
€ 

   
(e) Allow for cleaning and sterilisation of the new water services pipework as 

specified. 
  

   
(f) Allow for Testing, Commissioning and Certification of the upgraded 

water services installations. 
€ 

   
(g) Allow for any miscellaneous costs in relation to the Water Services 

upgrade not taken for elsewhere (tenderer to provide details below) 
€ 

   
 

……………………………………………………………………………………… 
€ 

 
……………………………………………………………………………………… 

€ 

   
Sub-total for Section B53  

Carried forward to Summary Section C 

€ 
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B56-1 Woodwork Room Space Heating System Amount 

   
(a) Allow for isolation and drain down of the existing woodwork room 

heating system to enable completion of alterations. 
€ 

   
(b) Supply and install the new two pipe mild steel heating distribution pipe 

work as specified. 
€ 

   
(c) Supply and install new radiators as specified. € 

   
(d) Supply and install foiled back insulation to all distribution pipework in the 

ceiling void as specified. 
€ 

   
(e) Allow for Testing, Commissioning and Certification of the new heating 

distribution system. 
€ 

   
(f) Allow  for  client  staff  training  and  demonstration  on  the  upgraded 

heating system and controls 
€ 

   
(g) Allow for any miscellaneous costs in relation to the Space Heating 

Distribution  System  upgrade  not  taken  for  elsewhere  (tenderer  to 
provide details below) 

€  

   
 

……………………………………………………………………………………… 
€ 

 
……………………………………………………………………………………… 

€ 

   
Sub-total for Section B56-1  

Carried forward to Summary Section C 

€ 
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B56-2 Extension Classrooms Space Heating System Amount 

   
(a) Allow for isolation and drain down of the existing heating system to 

enable connection to the existing header pipework as specified. 
€ 

   
(b) Supply and install the new two pipe mild steel heating distribution pipe 

work as specified. 
€ 

   
(c) Supply and install foiled back insulation to all new/modified heating 

distribution pipe work in the ceiling voids. 
 

   
(d) Supply and install new radiators as specified. € 

   
(e) Supply the room thermostats with digital display for installation by the 

electrical sub-contractor as specified. 
€ 

   
(f) Supply and install motorised two port zone valve and associated 

isolation valves as specified. 
€ 

   
(g)  Allow for Testing, Commissioning and Certification of the new heating 

distribution system. 
€  

   
(h) Allow  for  client  staff  training  and  demonstration  on  the  upgraded 

heating system and controls 
€ 

   
(h) Allow for any miscellaneous costs in relation to the Space Heating 

Distribution  System  upgrade  not  taken  for  elsewhere  (tenderer  to 
provide details below) 

€ 

 
……………………………………………………………………………………… 

 

 
……………………………………………………………………………………… 

 

   
Sub-total for Section B56-1  

Carried forward to Summary Section C 

€ 
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B56-3 Science Room & Preparation Space Heating Distribution System Amount 

   
(a) Allow for isolation and drain down of the existing Science room and 

preparation room heating system to enable completion of alterations as 
specified. 

€ 

   
(b) Supply and install the new two pipe mild steel heating distribution pipe 

work as specified. 
€ 

   
(c) Supply and install new radiators as specified. € 

   
(d) Supply and install foiled back insulation to all distribution pipework in the 

ceiling void as specified. 
€ 

   
(e) Allow for Testing, Commissioning and Certification of the new heating 

distribution system. 
€ 

   
(f) Allow  for  client  staff  training  and  demonstration  on  the  upgraded 

heating system and controls 
€  

   
(g) Allow for any miscellaneous costs in relation to the Space Heating 

Distribution  System  upgrade  not  taken  for  elsewhere  (tenderer  to 
provide details below) 

€ 

   
 

……………………………………………………………………………………… 
 

 
……………………………………………………………………………………… 

 

   
Sub-total for Section B56-3  

Carried forward to Summary Section C 

€ 
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B56-4 Technology Room Space Heating Distribution System Amount 
   

(a) Allow for isolation and drain down of the existing Technology room 
heating system to enable completion of alterations as specified. 

€ 

   
(b) Supply and install the new two pipe mild steel heating distribution pipe 

work as specified. 
€ 

   
(c) Supply and install new radiators as specified. € 

   
(d) Allow for Testing, Commissioning and Certification of the new heating 

distribution system. 
€ 

   
(e) Allow  for  client  staff  training  and  demonstration  on  the  upgraded 

heating system and controls 
€ 

   
(f) Allow for any miscellaneous costs in relation to the Space Heating 

Distribution  System  upgrade  not  taken  for  elsewhere  (tenderer  to 
provide details below) 

€  

 
……………………………………………………………………………………… 

 

 
……………………………………………………………………………………… 

 

   
Sub-total for Section B56-4  

Carried forward to Summary Section C 

€ 
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B57-1 Preparation Room HRV Ventilation System Amount 

   
(a) Supply and install the Heat Recovery Ventilation Unit and controller to 

serve the Science Preparation Room as specified. 
€ 

   
(b) Supply and install the ductwork complete with foil back insulation and 

accessories serving the Science Preparation Room as specified. 
€ 

   
(c) Supply and Install the Supply diffusers and extract grilles as specified  € 

   
(d) Supply and install swan neck intake louvers & supply diffuser serving the 

Science Preparation Room as specified. 
€ 

   
(e) Supply and install roof mounted intake and exhaust ducts with swan 

neck and bird mesh serving the Science Preparation Room HRV unit as 
specified. 

€ 

   
(f) Allow for Testing, Commissioning and Certification of the new HRV 

ventilation system. 
€ 

   
(g) Allow  for  client  staff  training  and  demonstration  on  the  ventilation 

system and controls 
€ 

   
(h) Allow for any miscellaneous costs in relation to the Heat Recovery 

Ventilation  System  upgrade  not  taken  for  elsewhere  (tenderer  to 
provide details below) 

€ 

 
……………………………………………………………………………………… 

 

 
……………………………………………………………………………………… 

 

   
Sub-total for Section B57-1  

Carried forward to Summary Section C 

€ 
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B57-2 Woodwork Room Air Filtration System Amount 

   
(a) Supply and install the Ceiling Mounted Record AC400 Dust Extraction 

Air Filtration Units in the Woodwork Room as specified.. 
€ 

   
(b) Allow for Testing, Commissioning and Certification of the new ventilation 

system. 
€ 

   
(c) Allow  for  client  staff  training  and  demonstration  on  the  ventilation 

system and controls 
€ 

   
(d) Allow for any miscellaneous costs in relation to the Woodwork Room Air 

Filtration System upgrade  not  taken  for  elsewhere  (tenderer  to provide 
details below) 

€ 

   
 

……………………………………………………………………………………… 
 

 
……………………………………………………………………………………… 

 

   
Sub-total for Section B557-2 

Carried forward to Summary Section C 

€ 
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1.3 Section C:   Summary 
 €uro 

Sub-Total Section A Preliminaries: € 

Sub-Total Section B50 General € 

Sub-Total Section B52 Soils & Drainage Services € 

Sub-Total Section B53 Water Services € 

Sub-Total Section B56-1 Woodwork Room Space Heating  € 

Sub-Total Section B56-2 Extension Classrooms Space Heating € 

Sub-Total Section B56-3 Science & Prep Rooms Space Heating € 

Sub-Total Section B56-4 Technology Room Space Heating € 

Sub-Total Section B57-1 Science Prep Room HR Ventilation Services € 

Sub-Total Section B57-2 Woodwork Room Air Filtration Services € 

  

Nett Tender Sum  
(Forward to Main Pricing Document) 

€ 

 

VAT Analysis:-  

VAT @ 13 ½ % on € € 

VAT @ 23% on € € 

Total VAT € 

 

Total Tender Amount Inclusive of VAT 

 

€ 

 
 
 
 
Signed : .....................................................For and on behalf of     ………………………………….............. 
 
 
Name : ..............................................…….Position      …………………………….Date....……………………
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2.0 DAYWORK RATES  

 
 
To be applied to works that differ substantially in type from works priced in the tender. 
 
Labour : 
 
Foreman/Tradesman : Charge ................................. € per hour 

Chargehand/Tradesman : Charge ................................. € per hour 

Tradesman : Charge ................................. € per hour 

Apprentice (Senior) : Charge ................................. € per hour 

Apprentice (Junior) : Charge ................................. € per hour 

Labourer/Helper : Charge ................................. € per hour 

  
Materials :  
  
Supply of Materials : Nett cost  ..................% 

Delivery of Materials : Nett cost  ..................% 

 
 
 

3.0 ESTIMATE RATES 
 

To be applied to works that are similar in type to the works priced in the tender. 
 
Labour : 

 
Foreman/Tradesman : Charge ................................. € per hour 

Chargehand/Tradesman : Charge ................................. € per hour 

Tradesman : Charge ................................. € per hour 

Apprentice (Senior) : Charge ................................. € per hour 

Apprentice (Junior) : Charge ................................. € per hour 

Labourer/Helper : Charge ................................. € per hour 

  
Materials :  
  
Supply of Materials : Nett cost  ..................% 

Delivery of Materials : Nett cost  ..................% 

 
Note : Labour rates shown shall be inclusive of all labour overheads.  These rates are for normal 

working hours only and shall be adjusted accordingly for productive overtime hours and non-
productive hours. 
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4.0 SCHEDULE OF SUB CONTRACTORS 

 
This schedule must be completed for any works that will be sub contracted. 
 

Sub Contract Works Proposed Sub-Contractors Name 

Ventilation  

Air Filtration  

Controls  

  

  

 
5.0 SCHEDULE OF MANUFACTURERS AND DELIVERIES 

 
This schedule must be completed.  Equipment and materials listed here shall be as specified. 
 

Item Manufacturer Model Delivery 

Radiators Merriott   

HRV Unit Daiken   

Air Filtration Record   

    

    

    

 
6.0 Schedule of Alternative Materials and/or Methods 

 
This schedule should indicate any alternative materials and/or methods of installation that could produce 
cost savings and/or reduction in the period required for execution of all or part of the works.  
 
Ref. Item Cost Saving or Other Advantage 

   

   

   

   

   

 
 


