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1.0 TENDER SUMMARY / SCHEDULE OF PRICES 
 

 
1.1 Section A:  Preliminaries 
 

Provide for the following as appropriate.  Unless the tenderer specifically notes an amount of 
money or “not included” after each of the Preliminary items, it shall be taken by default that any 
costs associated with these items are included in the totalled tender figure. 

 
Ref. Description Amount 
   
A.1 Mobilisation of contractors management, supervision and staff € 
   
A.2 Carrying out the works in accordance with the terms and 

requirements of the specification.  
€ 

   
A.3 Scaffolding, access platforms hoisting, plant, tools, ladders, 

vehicles, temporary buildings and any other support facilities 
required. 

€ 

   
A.4 Health, safety, welfare and training of personnel. € 
   
A.5 Requirements of local authorities and others having jurisdiction; 

police regulations, customs duties/levies. 
€ 

   
A.6 Setting out, supervision and programming. € 
   
A.7 National insurance and pensions for personnel; holidays; 

incentive bonus; transfer of personnel; country money. 
€ 

   
A.8 Safeguarding the works, materials (including Employer’s materials) 

and plant against damage and theft. 
€ 

   
A.9 Maintenance of existing buildings, facilities, roads and repair of 

damage done by this Contractor. 
€ 

   
A.10 Allow for water, power and light for works, to the extent required. €           
   
A.11 Insurances. € 
   
A 12 Preparation of working drawings. € 
   
A. 13 Builders work drawings, setting out and supervision of associated 

builders work activities. 
€ 

   
A 14 Labelling; provision of operating and maintenance manuals; as-built 

drawings; commissioning data records; instructing and training 
employer’s representatives. 

€ 

   
A 15 Allow for assisting the Project Supervisor for Construction Stage as 

required under the SHW Regulations. 
€ 

   
A 16 Amount for preparation and submission of Electrical Services Safety 

File to the Employer – 2. No hard copies and 2 No soft copies on 
computer disc . 

€ 

   
Sub Total for Section A Preliminaries  
Carried forward to Overall Summary Section C 

€ 
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1.2 Section B :  Electrical Works 
 
Provide for the following as appropriate.  Totals shall include all necessary materials; labour; 
transport; delivery to site; loading/off-loading; storage; duties; levies; spares as specified in this 
specification, or by the product manufacturer/supplier; accessories and support devices; 
installation; erection; connection; testing and commissioning, as appropriate: 
*Each item in this Summary must be priced separately otherwise the tender may be 
invalidated *. 

 
Ref. Description Amount 
B60 General €uro

   
(a) Allow for completing a detailed site survey and investigation of the 

existing School to confirm existing services locations and connection 
points etc. 

€  

   
(b) Allow for routine and preventative maintenance of the electrical 

installations installed under the contract for a period of 12 months 
from date of final handover to the client, (i.e. during the defects 
liability period). 

 

   
(c) Allow for routine service and maintenance of the emergency lighting 

system in accordance with IS3217 2013 for a period of 12 months 
from date of final handover to the client. 

€ 

   
(d) Allow for a standard annual service / maintenance agreement for the 

fire alarm system by a specialist fire Alarm sub-contractor in 
accordance with the requirements of IS 3218 2013 for a period of 12 
months from date of final handover to the client 

€ 

   
(e) Allow for any miscellaneous costs in relation to General Items / 

Maintenance not taken for elsewhere (tenderer to provide details 
below with breakout of costs) 

€  

 
………………………………………………………………………………… 

 

 
………………………………………………………………………………… 

 

 
………………………………………………………………………………… 

 

 
 

 

Sub-total for Section B60 
Carried forward to Summary Section C

 
€ 
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B61 Power Distribution System Amount 
   

(a) Allow for upgrade of the existing main distribution board to provide a new 
63 Amp MCCB Feeder to supply power to the proposed new SDB-1 to 
serve the new extension. 

€ 

   
(b) Supply and installation of the Classroom Extension Sub Distribution Board 

SDB-1 as specified 
€ 

   
(c) Supply and installation of the medium duty galvanized steel cable tray 

system in the ceiling voids for sub-main power distribution cabling from the 
existing Main Board to the Classroom extension as specified. Note – use 
existing cable containment in the main corridors where feasible. 

€ 

   
(d) Supply, install and terminate the 5 x 16mm sq. copper XLPE/SWA/LSF 

sub-main cable from the existing Main Board to the New Sub Board SDB-1 
fixed on new cable tray / run on existing cable tray where feasible as 
specified 

€ 

   
(e) Allow for Testing, Commissioning and Certification of the Power 

Distribution Systems. 
€ 

   
(f) Allow for any miscellaneous costs in relation to the Power Distribution 

System not taken for elsewhere (tenderer to provide details below with 
breakout of costs) 

€ 

   
   
 

……………………………………………………………………………………… 
 

 
……………………………………………………………………………………… 

 

 
 

 

Sub-total for Section B61  

Carried forward to Summary Section C 

€ 
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B62a Woodwork Room General Service & Equipment Power  Amount 
   

(a) Allow for tracing isolation and disconnection and salvage of all existing 
electrical services mounted on the wall of the woodwork room which is to 
be demolished to enable safe demolition by the main contractor. Salvaged 
equipment shall be tested and where feasible re-used.   

€ 

   
(b) Supply and installation of the galvanised steel, trunking and conduit 

system for the general service power distribution in the woodwork room as 
specified. 

€ 

   
(c) Allow for upgrade / extension of the existing woodwork room board SDB-

230V to provide four new 20A RCBO circuits and three new 20A MCB 
circuits wired out to terminals and including 25% spare space as specified. 

€ 

   
(d) Supply, install and terminate the new general service power wiring (LSF) 

fed from SDB 230V as specified. 
€ 

   
(e) Supply and install the key operated emergency stop switch as specified € 

   
(f) Supply, install and terminate the 110 Volt services power wiring (LSF) fed 

from SDB 110V as specified. 
€ 

   
(g) Supply and installation of three compartment DADO trunkings to Teacher 

Workstations complete with proprietary bends, tees, joiners and end caps 
etc. as specified.  
(NOTE:-site fabricated DADO trunking components will not be accepted)    

€ 

   
(h) Supply and installation of two compartment Bench trunkings to Workbench 

complete with proprietary bends, tees, joiners and end caps etc. as 
specified.  
 

€ 

(i) Supply and install general service power socket outlets accessories and 
devices as particularly specified. 

€ 

   
(j) Supply and install fixed equipment spur outlets, accessories and devices 

as particularly specified. 
€ 

   
(k) Allow for the complete earthing and bonding installation to new general 

service power installations including separate protective earth conductors 
to all final circuits to current ETCI requirements. 

€ 

   
(l) Allow for testing, commissioning and certification of the new general 

service  and equipment power systems. 
€ 

   
(m) Allow for any miscellaneous costs in relation to the Woodwork Room 

General Service & Equipment Power System not taken for elsewhere 
(tenderer to provide details below with breakout of costs) 

€ 

 
……………………………………………………………………………………… 

 

 
……………………………………………………………………………………… 

 

   
   
 Sub-total for Section B62a  

Carried forward to Summary Section C 

€ 
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B62b Classroom & Office Extension General Service & Equipment Power  Amount 
   

(a) Supply and installation of the galvanised steel, trunking and conduit 
system for the classroom extension general service power distribution as 
specified. 

€ 

   
(b) Supply, install and terminate the general service power wiring (LSF) fed 

from the new SDB-1 Board as specified. 
€ 

   
(c) Supply and installation of three compartment DADO trunkings to Teacher 

Workstations and office workstations complete with proprietary bends, 
tees, joiners and end caps etc. as specified.  
(NOTE:-site fabricated DADO trunking components will not be accepted)    

€ 

   
(d) Supply and install general service power socket outlets accessories and 

devices as particularly specified. 
€ 

   
(e) Supply and install fixed equipment spur outlets, accessories and devices 

as particularly specified. 
€ 

   
(f) Supply and install power supplies / wiring to the heating room thermostats 

and 2 port valve controls as particularly specified. 
€ 

   
(g) Allow for installation of the room thermostats supplied by the mechanical 

contractor.  
€ 

   
(h) Allow for the complete earthing and bonding installation to new general 

service power installations including separate protective earth conductors 
to all final circuits to current ETCI requirements. 

€ 

   
(i) Allow for testing, commissioning and certification of the new general 

service and equipment power systems. 
€ 

   
(j) Allow for any miscellaneous costs in relation to the General Service & 

Equipment Power System not taken for elsewhere (tenderer to provide 
details below with breakout of costs) 

€ 

   
 

……………………………………………………………………………………… 
 

 
……………………………………………………………………………………… 

 

   
   
 Sub-total for Section B62b  

Carried forward to Summary Section C 

€ 
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B62c Technology Room General Service & Equipment Power  Amount 
   

(a) Supply and installation of the galvanised steel, trunking and conduit 
system for the technology room general service power distribution as 
specified. 

€ 

   
(b) Supply, install and terminate the general service power wiring (LSF) fed 

from existing classroom circuits as specified. 
€ 

   
(c) Supply and installation of three compartment DADO trunkings to Teacher 

Workstations complete with proprietary bends, tees, joiners and end caps 
etc. as specified.  
(NOTE:-site fabricated DADO trunking components will not be accepted)    

€ 

   
(d) Supply and install general service power socket outlets accessories and 

devices as particularly specified. 
€ 

   
(e) Allow for the complete earthing and bonding installation to new general 

service power installations including separate protective earth conductors 
to all final circuits to current ETCI requirements. 

 

   
(f) Allow for testing, commissioning and certification of the new general 

service  and equipment power systems. 
 

   
(g) Allow for any miscellaneous costs in relation to the Technology Room 

General Service & Equipment Power System not taken for elsewhere 
(tenderer to provide details below with breakout of costs) 

€ 

   
 

……………………………………………………………………………………… 
 

 
……………………………………………………………………………………… 

 

   
   
 Sub-total for Section B62c 

Carried forward to Summary Section C 

€ 
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B62d Science 3 & Prep Room General Service & Equipment Power  Amount 
   

(a) Supply and installation of the galvanised steel, trunking and conduit 
system for the Science room 3 general service power distribution as 
specified. 

€ 

   
(b) Supply, install and terminate the general service power wiring (LSF) fed 

from existing science classroom board and allow for supply and installation 
of three new RCBO circuits in the existing board as specified. 

€ 

   
(c) Supply and installation of three compartment DADO trunkings to Teacher 

and student Workstations complete with proprietary bends, tees, joiners 
and end caps etc. as specified.  
(NOTE:-site fabricated DADO trunking components will not be accepted)    

€ 

   
(d) Supply and install general service power socket outlets accessories and 

devices as particularly specified. 
€ 

   
(e) Supply and install fixed equipment spur outlets, accessories and devices 

as particularly specified. 
€ 

   
(f) Allow for the complete earthing and bonding installation to new general 

service power installations including separate protective earth conductors 
to all final circuits to current ETCI requirements. 

€ 

   
(g) Allow for testing, commissioning and certification of the new general 

service  and equipment power systems. 
€ 

   
(h) Allow for any miscellaneous costs in relation to the Science 3 & Prep 

Room General Service & Equipment Power System not taken for 
elsewhere (tenderer to provide details below with breakout of costs) 

€ 

   
 

……………………………………………………………………………………… 
 

 
……………………………………………………………………………………… 

 

   
   
 Sub-total for Section B62d  

Carried forward to Summary Section C 

€ 
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B63 Lighting & Emergency Lighting Systems Amount 

  

(a) Supply and installation of galvanised steel trunking and conduit system for 
the lighting systems as specified, including separate ELV containment for 
automatic controls wiring. 

€ 

(b) Supply installation and termination of LSF mains wiring for the lighting 
systems as specified. 

€ 

(c) Supply installation and termination of controls wiring from automatic 
‘smart’ lighting controls to individual luminaires. 

€ 

(d) Supply and installation of plate switch accessories and wiring devices for 
the lighting systems as required. 

€ 

   
(e) Supply, installation, erection and connection of the general luminaires.  

   Type A € 
   Type B €
   Type C  € 
   Type SF  € 

(f) Supply, installation, erection and connection of the emergency luminaires. 
 

   Type EX1  Exit Sign  €
   Type E   External Emergency Bulkhead €
   Type K/E External Emergency Bulkhead Exit Sign €
 

 
 

(g) Allow for relocation of the existing external lighting bulkheads . € 

   
(h) Allow for programming and testing / commissioning of the automatic 

lighting controls by a trained Thorlux ‘Smart’ System specialist. 
€ 

(i) Allow for testing, commissioning and certification of the lighting systems 
and emergency lighting to IS3217 2013 (by competent specialist) 

€ 

(j) Allow for any miscellaneous costs in relation to the Lighting System not 
taken for elsewhere (tenderer to provide details below) 

€ 

 
……………………………………………………………………………………… 

€ 

 
……………………………………………………………………………………… 

€ 

 
Sub-total for Section B63  

Carried forward to Summary Section C 

€ 
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B64 Communication Services Amount 
   
B64a ELV Containment  

(a) Supply and installation of galvanised steel cable tray systems for the extra 
low voltage / communications systems cabling as required. Note all 
cabling shall be fully contained using either existing or new  cable ways as 
required 

€ 

   
(b) Supply and installation of a galvanised steel conduit containment system 

for the extra low voltage communications systems as specified. 
€ 

   
 Sub-total for Section B64a  

carried forward to Electrical  Summary 
€ 

   
  
B64b Structured Cabling System 

 
Amount 

(a) Supply and installation of a 1 No 24 Way data patch panels and cable 
management accessories as required. 

 

   
(b) Supply, installation and termination of 4 pair UTP CAT 6 cabling from the 

nearest existing IDF patch panels to the new RJ45 data outlets by trained 
and certified data technicians. 

€ 

   
(c) Supply and installation of CAT 6 patch leads – Allow for 15 No 1 meter 

leads and 15 No 3 meter leads. 
€ 

   
(d) Allow for all attendances, liaison and all electrical works associated with 

the structured cabling installation. 
€ 

   
(e) Allow for supply and installation of an active 24 way ethernet switch in the 

IDF to provide an operational ICT system as specified. 
€ 

   
(f) Allow for supply and installation of a wall mounting wireless access hub in 

the Reception Area as specified. 
€ 

   
(g) Testing, labelling, commissioning and certification of the complete 

structured cabling system. 
€ 

   
(h) Allow for any miscellaneous costs in relation to the ICT System not taken 

for elsewhere (tenderer to provide details below with breakout of costs) 
€ 

 
……………………………………………………………………………………… 

€

 
……………………………………………………………………………………… 

€

 
Sub-total for Section B64b  

carried forward to Summary Section C 

€ 
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B64c Public Address Systems 
 

Amount 

(a) Allow for upgrading the existing PA System amplifiers and control station 
as necessary to provide PA services to the proposed classroom extension 
as specified. 

€ 

   
(b) Supply and installation of a galvanised steel conduit containment system 

for the public address systems as specified. 
€ 

   
(c) Supply, install and test 1.5mm sq twin Public Address wiring from the PA 

Amp to each final speaker in the classroom extension as specified. 
€ 

   
(d) Supply and installation of wall mounted Public Address Speakers in the 

Classrooms – new speakers to be compatible with the existing system. 
€ 

   
(e) Allow for labelling, testing, commissioning and certification of the extended 

PA systems. 
€ 

 
……………………………………………………………………………………… 

 

 
……………………………………………………………………………………… 

 

   
   
 Sub-total for Section B64c  

Carried forward to Summary Section C 

€ 
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B65a Fire Alarm System Amount 
   

(a) Allow for Upgrade of the Existing Main Fire Alarm Panel as required to 
facilitate extension and connection of the proposed two classroom and 
office extension as specified. 

€ 

   
(b) Supply and installation of a galvanised steel conduit system for the fire 

alarm cabling as specified. 
€ 

   
(c) Supply and installation of the open protocol fire detection and alarm 

components including smoke detectors, breakglass units, I/O relays, short 
circuit line isolators and sounders etc as specified. 

€ 

   
(d) Supply and installation of the Pirelli FP200 fire rated cabling, and all 

accessories associated with the fire alarm installation. 
€ 
 

   
(e) Allow for all attendances, liaison and all electrical works associated with 

the fire alarm system installation. 
€ 
 

   
(f) Allow for two separate site visits to provide detailed user instruction to the 

client staff in the proper operation of the Fire Alarm system as per IS3218. 
€ 

   
(g) Allow for provision of the updated framed zone chart for the extended and 

modified fire alarm system as specified.  
€ 

   
(h) Allow for updating the addressing and documentation of the fire alarm 

system to include all changes to the system.  
€ 

   
(i) Allow for testing, commissioning and certification of the Fire Alarm 

Installation to IS 3218 2013.  
Note:- Model Form commissioning certificates part 2 and 3 to be provided by 
the systems and installation contractors. The specialist fire alarm system 
supplier’s commissioning engineer shall fully instruct the School Authority 
representative(s) in the system in accordance with the requirements of 
IS3218 and shall arrange for completion and sign off of Part 4 of the model 
form certificate by the user. 

€ 

   
(j) Allow for any miscellaneous costs in relation to the Fire Alarm System not 

taken for elsewhere (tenderer to provide details below with breakout of 
costs) 

€ 

 
……………………………………………………………………………………… 

€ 

 
……………………………………………………………………………………… 

€ 

 Sub-total for Section B65a  

Carried forward to Summary Section C € 
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B65b Intruder Alarm Systems Amount 
   

(a) Allow for upgrade of the existing School Intruder Alarm System as required 
to facilitate extending to cover the proposed new extensions as specified. 

€ 

   
(b) Supply and installation of a galvanised steel conduit system, for the 

Intruder Alarm cabling as specified. 
€ 

   
(c) Supply and installation of the intruder detection and alarm components 

including entry door magnetic sensors, Dual tech passive infra red motion 
sensors, keypads, sirens, etc to the proposed extensions as specified. 

€ 

   
(d) Allow for the relocating and upgrade of the existing intruder alarm extermal 

bell box 
€ 

   
(e) Supply and installation of the wiring and accessories associated with the 

Intruder Alarm installation. 
€ 
 

   
(f) Allow for all attendances, liaison and all electrical works associated with 

the Intruder Alarm system installation. 
€ 
 

   
(g) Allow for instruction of the client staff in the proper operation of the 

extended intruder alarm systems. 
€ 

   
(h) Allow for testing, re-commissioning and re-certification of the intruder 

alarm installation using the schools existing specialist maintenance 
company. 

€ 

   
(i) Allow for any miscellaneous costs in relation to the Intruder Alarm System 

not taken for elsewhere (tenderer to provide details below with breakout of 
costs) 

€ 

 
……………………………………………………………………………………… 

 

 
……………………………………………………………………………………… 

 

  
Sub-total for Section B65b  
Carried forward to Summary Section C

 
€ 
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B65d CCTV Systems  
   

(a) Allow for relocation / extension of the existing power and signal cables to 
external CCTV cameras that are being relocated due to the extension as 
required 

€ 

   
(b) Allow for relocation of the CCTV cameras by the school’s existing CCTV 

specialist under this contract. 
€ 

   
(c) Allow for all attendances, liaison and all electrical works associated with 

the CCTV system relocation. 
€ 
 

   
(d) Allow for testing, re-commissioning and re-certification of the CCTV 

system. 
€ 

   
(e)  Allow for any miscellaneous costs in relation to the CCTV System 

relocation not taken for elsewhere (tenderer to provide details below with 
breakout of costs) 

€ 

   
 

……………………………………………………………………………………… 
€ 

 
……………………………………………………………………………………… 

€ 

   

  
Sub-total for Section B65d  
Carried forward to Summary Section C

 
€ 
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1.3 Section C:   SUMMARY 
 €uro 

Sub-Total Section A Preliminaries: € 

Sub-Total Section B60 General € 

Sub-Total Section B61 Power Distribution System € 

Sub-Total Section B62a Woodwork Room GS & Equipment Power € 

Sub-Total Section B62b Classroom & Office GS & Equipment Power € 

Sub-Total Section B62c Technology Room GS & Equipment Power € 

Sub-Total Section B62d Science 3 & Prep GS & Equipment Power € 

Sub-Total Section B63 Lighting & Emergency Lighting Systems € 

Sub-Total Section B64a ELV Containment € 

Sub-Total Section B64b Structured Cabling System € 

Sub-Total Section B64c Public Address Systems € 

Sub-Total Section B65a Fire Alarm System € 

Sub-Total Section B65b Intruder Alarm Systems € 

Sub-Total Section B65d CCTV Systems € 

  

  

Nett Tender Sum For Electrical Services  

(Forward to Main Pricing Document) 

€ 

 

VAT Analysis:-  

VAT @ 13 ½ % on € € 

VAT @ 23% on € € 

Total VAT € 

 

Total Tender Amount Inclusive of VAT 

 

€ 

 
 
 
 
Signed : .....................................................For and on behalf of     ………………………………….............. 
 
 
Name : ..............................................…….Position      …………………………….Date....……………………
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2.0 DAYWORK RATES  

 
 
To be applied to works that differ substantially in type from works priced in the tender. 
 
Labour : 
 
Foreman/Tradesman : Charge ................................. € per hour 

Chargehand/Tradesman : Charge ................................. € per hour 

Tradesman : Charge ................................. € per hour 

Apprentice (Senior) : Charge ................................. € per hour 

Apprentice (Junior) : Charge ................................. € per hour 

Labourer/Helper : Charge ................................. € per hour 

  
Materials :  
  
Supply of Materials : Nett cost  ..................% 

Delivery of Materials : Nett cost  ..................% 

 
 
 

3.0 ESTIMATE RATES 
 

To be applied to works that are similar in type to the works priced in the tender. 
 
Labour : 

 
Foreman/Tradesman : Charge ................................. € per hour 

Chargehand/Tradesman : Charge ................................. € per hour 

Tradesman : Charge ................................. € per hour 

Apprentice (Senior) : Charge ................................. € per hour 

Apprentice (Junior) : Charge ................................. € per hour 

Labourer/Helper : Charge ................................. € per hour 

  
Materials :  
  
Supply of Materials : Nett cost  ..................% 

Delivery of Materials : Nett cost  ..................% 

 
Note : Labour rates shown shall be inclusive of all labour overheads.  These rates are for normal 

working hours only and shall be adjusted accordingly for productive overtime hours and non-
productive hours. 
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4.0 SCHEDULE OF SUB CONTRACTORS 

 
This schedule must be completed for any works that will be sub contracted. 
 

Sub Contract Works Proposed Sub-Contractors Name 

Public Address  

Fire Alarm  

Intruder Alarm  

CCTV  

ICT & Structured Wiring  

Other  
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5.0 SCHEDULE OF MANUFACTURERS AND DELIVERIES 
 
 

This schedule must be completed.  Equipment and materials listed here shall be as specified. 
 

Item Manufacturer Model Delivery 

Light Fittings    

Electrical Switchboard    

General Service Accessories    

Public Address    

Fire Alarm    

Intruder Alarm    

CCTV    

ICT / Structured Wiring    

Cable Trunking & Trays     

Conduit    

Cabling    
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6.0 Schedule of Alternative Materials and/or Methods 

 
This schedule should indicate any alternative materials and/or methods of installation that could produce 
cost savings and/or reduction in the period required for execution of all or part of the works.  
 
Ref. Item Cost Saving or Other Advantage 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 


