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1.0 GENERALCONDITIONS & NON TECHNICAL PARTICULARS 

This specification covers the standard requirements for the supply, assembly, installation, connecting 
up, testing and setting to work of the Electrical installations for this project. 

1.1 Project Particulars 

 
Project Name CBS Thurles Secondary School –  
 Classroom Extensions & Woodwork Room Alterations 
 

 Site 
 Name:   CBS Thurles Secondary School,  
 Address/Location: Rossa Street, Thurles, Co. Tipperary. 
  
 Employer                          
 Name:   Board of Management CBS Thurles Secondary School  

Address:  Rossa Street, Thurles, Co. Tipperary 
   
 Architect  

Name:              DH Ryan Architects 
Address:  1 Liberty Square, Thurles County Tipperary 

 Contact:  Hugh Ryan 
             Telephone:  0504 28850  

Email:   hugh@dhryan.ie 
 

 M&E Consulting Engineers                    
 Name:   Fahey O’Riordan Consulting Engineers 
 Address:  Shanaclogh, Cappawhite, Co Tipperary  
 Contact:  John Fahey 
 Telephone:  062 75929  
 Email:   john@force.ie  
 
 Project Supervisor Design Process  

Name:              DH Ryan Architects 
Address:  1 Liberty Square, Thurles County Tipperary 

 Contact:  Hugh Ryan 
             Telephone:  0504 28850  

Email:   hugh@dhryan.ie 
   

Quantity Surveyor 
 Name:                         N/A 
 Address:                

Contact:    
Telephone:   
Email:     

   
 Civil / Structural Engineers  
 Name:                            PJ Brett & Associates  
 Address:  Tirol House, Tyone, Nenagh Co. Tipperary  
 Contact:               PJ Brett 

Telephone:  067 37950 
Email:   pjbrett@pba.ie 
 

 The Contractor 
 

Reference to "The Contractor" shall always indicate the contracting company to which the Particular 
Specification refers.  
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1.2 Contract  

   The Contract Form shall be as detailed in the Main Document  
 Submission of a tender shall be taken as acceptance of the proposed contract form. 

1.3 Assignment Or Transfer Of Contract 

The contractor shall not assign all or any part of the work to another company, firm or individual 
without prior written consent of the Employer’s Representative. 

1.4 Drawings 

 Electrical Services Drawings 
The Electrical services tender drawings are listed in the Drawing and Document schedule included as 
an appendix to this document.  

 
 Mechanical Services Drawings 

The Mechanical services tender drawings are listed in the Drawing and Document schedule included 
as an appendix to this document.  
.   
  Architectural Drawings 
Architectural drawings are as scheduled in the as scheduled in the Main Contract Document, and are 
available from the Main Contractor. 

 
 Structural Engineering Drawings 

  Structural Engineering drawings are as scheduled in the Main Contract Document, and are available 
from the Main Contractor. 
 
 It is the sole responsibility of the Contractor to apprise himself of details or information contained on 
the above drawings or accompanying specifications, which may impact on the works. 

1.5 Site Description & Access 

The site for the proposed Classroom Extension & Woodwork Room Alterations is located on the 
existing CBS Thurles Main Building at Rossa Street Thurles Co Tipperary. The site is located on its 
own grounds within an enclosed site, in and adjacent to the existing school building with pedestrian 
and vehicular entrance gates. It is proposed to complete the Building works on an operational school 
campus which will require close co-ordination with the School Authority on operational matters.  
   
The contractor’s normal access to the Building works shall be via the main entrance from Rossa 
Street.  
 
For full details refer to the Preliminary Health and Safety Plan accompanying this specification. 

1.6 Management of the Works 

 The Contractor shall assign full time to the project a competent supervisor who shall have sole 
responsibility for, and make all decisions regarding site operations. 
 
 The Contractor shall prepare a programme, based on network analysis techniques, for the 
completion of the Works within the Contract period. 
 
 The Contractor, or his authorised representative, shall attend site progress meetings which will be 
held at regular intervals (minimum fortnightly).  The Contractor shall be responsible for informing sub-
contractors and suppliers as are necessary that their attendance at progress meetings will be 
required. 
 
 Where a contract will be carried on at the same time as one or more independent contracts on the 
same site, the Contractor shall liaise as necessary with other Contractors.  The client’s 
representative’s decision regarding inter-contractor issues (use of available work areas, 
programming of related work, etc.) shall be final. 
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 This Contractor shall liaise with all relevant authorities, e.g. Employer, etc. regarding access to and 
availability of the site. 
 
 No work of any kind, payment for which is to be made in accordance with a record of time and 
material, shall be executed unless complete arrangements for such are specially authorised by the 
Client’s representative in writing beforehand.   
 
 Daywork Sheets, specifying the time and materials employed on each Daywork item, shall be 
submitted to and signed by the Client’s representative or his authorised Agent on or before the 
expiration of the week following that in which such work shall have been done.  One unpriced copy of 
such Daywork Sheets shall be forwarded to the Engineer/Client’s representative followed within 14 
days by priced copies in duplicate. 
 
  The Client’s representative must be advised, in advance or within seven days, of any works 
considered by the Contractor to constitute a variation to the contract.  This will apply whether 
the works are caused by circumstances within the Contractor’s control or not.  Costs incurred by 
such variations will only be considered for payment if they comply with this procedure.  Variations to 
the Contract shall only be carried out when clearly instructed in writing by the Client’s representative. 
 
 The Contractor shall give the Client’s representative each week a return of the number and 
descriptions of tradesmen and general labourers employed on the Works including those employed 
by specialist sub-contractors listed separately. 

1.7 Quality 

 Contractors, sub-contractors and suppliers shall be ISO 9000 certified.  Where such certification is 
not achieved, the contractor shall, on request, provide satisfactory evidence of quality control 
systems that meet with the Client’s representative’s approval. 
 
 The Contractor shall guarantee the performance of the entire installation and all items forming part of 
the installation.  The defects liability period shall be as set out in the Form of Tender and shall extend 
from the Date of Practical Completion for that period.  The Contractor shall make good any defects 
which occur during this period. Failures of consumable items (e.g. lamps etc ) during the defects 
liability period shall be rectified by the contractor at his expense.   
 
The contractor shall ensure that all materials and equipment are new unless otherwise specified and 
shall handle store and fix materials and equipment with care to ensure that they are in perfect 
condition when incorporated into the works. 
 
The contractor shall handle, store and fix each material and item of equipment in accordance with the 
manufacturer’s recommendations and submit copies of manufacturer’s recommendations to the 
Building Services Engineer when requested. 
 
 The Employer may appoint an Inspector.  Neither the appointment nor the action of the Inspector will 
invalidate the responsibilities of the Contractor.  The Inspector will have no power to authorise 
variations to the work. 
 
 Assessment of the quality of materials and workmanship shall be made in the presence of the 
Engineer or his representative, unless otherwise instructed. 
 
 The Contractor shall conform to all Local Authority requirements with regard to regulations, 
inspections, permissions to erect hoardings, demolitions, clearance, etc., as applicable. 
 
 The Client’s representative shall be notified in writing, a minimum of five working days in advance, of 
the performance of any tests or commissioning procedures being undertaken by the Contractor and 
any of his sub-contractors, suppliers, etc. in order to allow for witnessing of such tests by the ER. 
Where notice is not given in accordance with these requirements the tests shall be repeated at the 
ER’s request. 
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1.8 Security 

All personnel working on or attending the site will be required to have valid photo identification 
(Safepass). The names of all contractor personnel shall be submitted to the employer on a weekly 
basis.  
 
Personnel and materials entering and leaving the site may be searched. 
 
Photographs of any part of the site may not be taken without the written permission of the employer. 
 
Documents shall be restricted to the use of the Contractors staff and must not be issued to third 
parties, other than members of the Project Team, unless authorised in writing by the Client’s 
representatives. 
 
The Contractor shall not impede or interfere with the Security Systems and procedures in use by the 
Employer. 

1.9 Project Timescale and Restrictions 

The project will commence on appointment and will progress strictly in accordance with the 
programme as set out in the main contract documents / Preliminary Health and Safety Plan. The 
contractor shall comply with the requirements and restrictions as set in the preliminary plan. 

1.10 Working Drawings 

The Engineers are not obliged to produce any working drawings and the tenderer shall note that the 
drawings accompanying this enquiry will not be detailed further. 

 
It is the sole responsibility of the successful tenderer to produce working drawings, which are to be 
detailed sufficiently to allow site operatives to install the services without the necessity for site design.   
 
The contractor shall prepare and submit for the approval  of the Engineer, working  drawings  for  all  
systems  to be installed under  this  Contract, together with such  schedules  of  data, calculations 
and other information called for by the Engineer within 14 days of contract award. These works 
shall include the following: 
 

- Equipment schedules and technical specifications  
- Equipment installation co-ordination and equipment layouts. 
- Ducting and Piping Routes for all services 
- Control drawings and schedules 
- Builders works setting out drawings and details 

 
The tendered figure shall include for the design development and production of all of the above.  
Allow a minimum of 5 working days response time from the Client’s representatives. 

1.11 Site Meetings 

The following information must be presented in writing to the Engineers at least 1 full working day 
prior to the site meeting: 

 
- Updated programme and progress report 
- Cost report, including notification of all actual or potential variations 
- Costs associated with any agreed variations 
- Site manpower for previous period 
- Listing of information required 
- Equipment and material status 
-  

1.12 Commissioning 

The Contractor shall provide the Client’s representative with a schedule of all commissioning and 
testing procedures and dates giving at least 5 working days notice of same. Facilities shall be 
provided for the Employer’s Representative to witness all testing and commissioning.  
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1.13 As-Installed Drawings and O & M Manuals 

Two full sets of hardcopy drawings and manuals in strict compliance with the Specifications, shall be 
required for this project and in addition two soft copy sets shall be provided on disk or memory stick. 
 
Record drawings shall be required as hard copies and on disc in AutoCAD Release 2008 (or later) 
format. 
 
The Contractor shall be supplied with a full set of tender drawings, which shall be retained on site 
and marked up as the project progresses.  The marked-up drawings shall be made available at site 
meetings for inspection. 
 
Reservation of copyright will not be permitted. All technical submissions and drawings including 
electronic and printed material shall become the property of the client. 

1.14 Site Access and Delivery of Materials 

 The Contractor will arrange site access for materials and plant. 
 

 The Contractor shall check the dimensions of all materials and plant prior to delivery to site and 
ensure adequate turning circles and access is available.   

1.15 Health, Safety and Welfare at Work 

 
 The project design and construction shall be executed in accordance with the Health, Safety and 
Welfare at Work (Construction) Regulations 2006-2013.  In this regard, the Contractor shall be aware 
of the Regulations, and the specific details that are contained in the accompanying Preliminary 
Health and Safety Plan.  The format for all agreements under this act shall be in accordance with the 
format set down by the IEI (Institution of Engineers of Ireland/ACEI Association of Consulting 
Engineers of Ireland)/of copies of which can be obtained on request. 
  
 Comply with all safety, health and welfare regulations, whether statutory or deriving from the 
Employer or other bodies having powers, regarding all work done, including work done by sub-
contractors. 
 
 The Contractor shall appoint a Safety Officer to visit the site as often as necessary, but no greater 
than monthly intervals, to ensure that safety requirements are being observed. The Safety Officer 
shall prepare a written report of each visit which highlights the safety procedures and practices being 
observed and any deviations from them.  A signed copy of the written report shall be submitted to the 
Client’s representative. 
 
 The Safety Officer shall notify the Main Contractor, in writing, of all breaches of safety regulations or 
dangerous practices which are observed and are the responsibility of the Main Contractor, the 
Employer, other contractors, companies or individuals on the site. 

 
1.15.1 Project Supervisors 

The Project supervisors are as indicated in section 1.1 above. 
 

1.15.2 Contractors with Design Input - General Duties of Designers -  
Where a contractor designs any element of the works (or engages someone else to design it on his 
behalf) as part of his contract, the contractor has a statutory obligation to perform the duties set out in 
Section 16 of the regulations in relation to those parts of the works.   These are: 
 
a) Take account of the general principles of prevention as specified in the Third Schedule of the 

Principal Regulations (S.I.10 of 2005) and any relevant Safety and Health Plan or Safety File 
prepared in accordance with the Health Safety and Welfare at Work (Construction) 
Regulations 2006-2013. 

 
b) Co-operate with the Project Supervisor appointed for the Design Process or the Project 

Supervisor appointed for the Construction Stage, as appropriate, to enable that project 
supervisor to comply with these regulations. 
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c) Promptly provide the Project Supervisor appointed for the Design Process or the Project 

Supervisor appointed for the Construction Stage, as appropriate, with such information as is 
known to that person regarding particular risks to the safety and health of persons at work as 
referred to in the First Schedule which may be associated with the project and also with such 
information regarding the nature and scope of the project to the extent necessary to enable the 
project supervisor to comply with these Regulations. 

 
d) Take into account any directions from the Project Supervisor appointed for the Design Process 

or the Project Supervisor appointed for the Construction Stage, as appropriate. 
 

1.15.3 Safety File 
Under Section 15 of the Regulations, each Designer is required to provide the Project Supervisor 
(Construction Stage) with relevant health and safety information to be taken into account during 
any subsequent construction work (which would include for instance maintenance, upkeep etc.).   
This might include such information as: 
 
a) Drawings showing the part of the works for which the Designer is responsible. 

 
b) The general design criteria adopted. 
 
c) Details of the construction or installation including manufacturer’s instructions for the 

installation of proprietary elements, pipe layouts, wiring routes and diagrams. 
 
d) Information considered relevant to the maintenance of the construction or installation. 
 

1.15.4 Co-ordination of Persons Engaged in the Design of the Project 
In accordance with Section 11 of the Regulations it is the duty of the Project Supervisor for Design 
Process to co-ordinate the activities of persons engaged in the design of the project. 
 

1.15.5 Preliminary Health and Safety Plan 
To enable the Project Supervisor for Design Process to prepare the preliminary Health and Safety 
Plan for the project and where the timing permits it is necessary for the contractor to give the 
information which is relevant to the requirements of the Regulations in relation to that part of the 
works for which they are tendering: 
 

- A general description of the works. 
- The time in which it is intended that the works will be completed. 
- Work which will involve Particular Risks as defined in Schedule 1 & 2 of the 

Regulations. 
 

1.15.6 Health and Safety Plan for Project 
To enable the Project Supervisor for Construction Stage to develop or amend the Health and 
Safety Plan for the project where a contractor with design input is appointed after the Preliminary 
Health and Safety Plan has been prepared by the Project Supervisor for Design Process it is 
necessary for the sub-contractor to give the Project Supervisor for Construction Stage information 
which is relevant to the requirements of the Regulations in relation to that part of the works for 
which they are tendering: 
 

- A general description of the works 
 
 

The time in which it is intended that the works will be completed 

- Work which will involve Particular Risks as designed in Schedule 1 & 2 of the 
Regulations 

 
1.15.7 Contractor to Check All Matters 

The contractor is to examine the site and the information supplied regarding the nature and extent 
of the proposed works so as to be satisfied as to what is required to be done to fulfil the duties in 
relation to the design and preparation for the works and also what measures are required to be 
taken to meet the requirements of the Regulations in the execution of the works including 
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complying with the Health and Safety Plan.  All costs arising in respect of these obligations are to 
be included in the tender figure and the Client will not be liable for any such costs which are 
reasonably foreseeable and which are not so included. 

1.16 Patent Rights 

The contractor shall ensure costs of all materials and equipment supplied includes for costs 
associated with patent rights and royalties arising from use of any such materials and equipment. 

1.17 Verify Existing Conditions 

The contractor shall before commencing work examine all adjoining work on which this work is in 
any way dependent for perfect workmanship according to the intent of this specification and 
report to the Employer’s Representative any condition which prevents performance of first-class 
work. NO “waiver of responsibility” for incomplete, inadequate or defective adjoining work will be 
considered unless notice has been filed before submittal of a proposal. 

1.18 Co-Ordination 

Certain materials may be furnished, installed, or furnished and installed, by others. Examine the 
Contract Documents to ascertain these requirements. 
 
In relation to such works this contractor shall:-  
 
A. Carefully check space requirements with other trades to ensure that all material can be 

installed in the spaces allotted thereto. Finished suspended ceiling elevations are indicated 
on the general construction drawings. 

 
B. Caution workers both verbally and in writing as to the dangers involved in doing work within 

or adjacent to electric closets, plant rooms and Switchboard Rooms, due to the dangers 
caused by presence of high voltage and currents in these spaces and operate a permit to 
work system as necessary. 

 
C. Provide required supports and hangers for the distributed services and equipment, so that 

loading will not exceed allowable loadings of structure while retaining the frequency of 
supports as dictated by this Specification. Submittal of a bid shall be deemed a 
representation that submitting such bid has ascertained allowable loadings and has included 
in estimates the costs associated in furnishing required supports. 

 
D. Be responsible for scheduling this work with other trades in accordance with the construction 

sequence. 
 
E. Coordinate with others field drilling, cutting and/or reinforcing of holes in structural slab 

required for work under this specification and obtain approval from Structural Engineer. Allow 
for all costs for all such drilling, cutting and reinforcing costs. 

 
F. Install the engineering services in accordance with the requirements for ceiling heights and 

fully co-ordinate with all other trades. 
 
G. Take responsibility to co-ordinate the supply, installation, commissioning, testing and 

programming of all the works described in the contract documents, whether it is supplied or 
modified under these Works or is a free issue for installation.  

 
H. Accept responsibility for co-ordination and liaison with others to ensure that the installation as 

detailed does not conflict with other services or the building fabric, either during the 
construction or within the finished building. 

 
I. Ensure that co-ordination with all related elements of work has been fully coordinated and 

planned prior to submitting information for acceptance or commencing the installation. No 
instructions will be issued in respect to additional cost due to modifications not being so co-
ordinated.  
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J. Allow for the positioning, routing and/or locating of any service run or equipment to be 
adjusted from the positions shown on the Tender drawings, during the production of co-
ordinated Installation (Shop) Drawings. 

 
K. Take site dimensions during the preparation of the Installation (Shop) Drawings and be 

responsible for their accuracy. 

1.19 Technical Submittals 
The requirements in relation to technical submittals shall be as follows:-  
 
A. Submit to the Building Services Engineer for acceptance detailed Builders work Drawings, 

Installation Drawings, Co-ordinated Shop Drawings, technical literature and samples for the 
installation and equipment described herein. 

 
B. Produce Builders work Drawings showing all bases, holes, openings, chases and other 

builders work requirements associated with the package of works specified herein.  
 
C. Confirm any preliminary builders work and structural information, already provided by the 

Building Services Engineer, and incorporate into Builders work Drawings. 
 
D. Fully detail and dimension Builders work Drawings and be solely responsible for their 

accuracy. 
 
E. Fully co-ordinate the drawings with all other services and the structure. Work in conjunction 

with other trades to ensure that the drawings are fully co-ordinated. 
 
F. Submit detailed Installation (Shop) Drawings and Builders Work Drawings for all areas and 

elements of the installation including plant rooms, showing equipment layouts, cores and 
risers. Provide the drawings at a scale sufficient to fully inform the Building Services Engineer 
of all installation details with general arrangement layout drawings at a scale not less than 
1:50 with plant rooms, risers, details and sections at 1:20 scale. 

 
G. Show in layout and detail pads, foundations, anchorages, supports and attachments to the 

building structure where required for the installation of the work with dimensions, materials 
and method of construction noted. 

 
H. Check Shop Drawings and samples for accuracy, completeness of required information and 

conformance with the contract documents. Be responsible for Shop Drawings found to be 
inaccurate, incomplete or not in conformance with the contract documents before submitting 
for review. 

 
I. Ensure shop drawings for manufactured material and equipment includes model numbers, 

dimensioned drawings, operating weights, material specifications, operating features and 
controls, wiring diagrams, performance characteristics, service procedures, including 
clearance requirements for maintenance work, and conformance to specified codes and 
standards. Note that in addition to these requirements, other specific submittal data, and 
forms of data submission, are required by the Contract Documents for particular items of 
equipment and material. 

 
J. Submit names, sizes, catalogue numbers and samples of equipment for acceptance as 

detailed elsewhere in this document. 
 
K. Ensure that for each submittal there is clearly indicated the Contract Drawing Number or 

Specification Section used as reference. 
 
L. Ensure samples are identical in all respects to the material which is to be installed or applied 

in the execution of the work, and of sufficient size or quantity to permit proper evaluation and 
review. Furnish with the material, manufacturer’s descriptive labels and printed application 
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instructions which are normally attached to the material or its packaging. Submit samples for 
acceptance when requested by the Building Services Engineers. 

 
M. All drawings and technical literature submitted for acceptance shall receive a Building 

Services Engineers review stamp indicating A, B or C action as defined below: 
 

“A - Accepted”  
Action means that fabrication, manufacture or construction MAY proceed providing the 
submittal complies with the Contract Documents.  
 
“B1 - Accepted”  
Action means that fabrication, manufacture or construction MAY proceed providing the  
submittal complies with the Building Services Engineer notations, comments, changes or 
alterations made and the Contract Documents. The submittal shall be resubmitted 
incorporating all comments made by the Building Services Engineer. 

  
“B2 - Resubmit”  
Action means fabrication, manufacture or construction MAY proceed with only the portion of 
the drawings not affected by the Building Services Engineer comments. The remainder of the 
drawing shall be revised incorporating the comments and resubmitted prior to fabrication, 
manufacture or construction. 

  
“C - Rejected”  
Action means that the submittal DOES NOT comply with the Contract Documents and that 
fabrication, manufacture or construction SHALL NOT proceed. Submittals stamped in this 
manner are not permitted on the job site. 

 
Works fabricated/installed prior to completion of this process is performed at contractors own 
risk. 
 

N. Ensure that all drawings used by site personnel for the installation of equipment bear the 
Building Services Engineers’ review stamp indicating the acceptance status. 

 
O. Be responsible for materials installed or work performed without acceptance of material 

samples and/or shop drawings. Accept the cost of removal of such material or work which is 
judged unsatisfactory for any reason. 

 
P. Acceptance by the Building Services Engineer of drawings, technical literature and other 

submittals relates to conformance with the design intent only and is not a release of 
responsibility for detailed compliance with the specification, design drawings and Contract 
Documents. 

 
Q. Upon appointment issue a detailed programme for submittals agreed with the Building 

Services Engineer.  
 

10 working days shall be allowed for the review and acceptance of each submittal. 
 

R. Properly reference each submittal with the project name, submittal contents and a unique 
number. 

 
S. Submit for review a list of the special tools, lubricants, and recommended spare parts to be 

supplied in the service kits. 
 
 

1.20 Factory Acceptance Testing 

The Building Services Engineer requires that all plant be factory tested and precommissioned 
prior to delivery to site. The contractor shall give five working days notice of proposed factory 
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testing and pre commissioning and shall afford the Engineer the opportunity to witness such tests 
at the factory.  
 
The contractor shall submit factory test method statements for approval prior to factory 
acceptance testing visits. 

1.21 Operation of Plant Prior To Practical Completion 

The contractor shall ensure systems are not, without the prior written approval of the Building 
Services Engineer used or set into operation before Practical Completion.  
 
Systems to be used before practical completion for the benefit of these works must have all 
defective consumable elements (including lamps and tubes) replaced by new not more than 
seven days prior to Practical Completion.  
 
No system shall be put into use prior to handover to the Client, except for testing and 
commissioning, unless in accordance with the following procedure:  

 
1) Following the receipt of written instructions, operate designated parts of these works, 

provided that such operation is practicable and does not prejudice your responsibilities and 
obligations as specified herein.  

 
2) Additionally and with adjustment to the works sum, if instructed, provide: 
 

a) Comprehensive insurance including indirect loss for any plant being operated 
b) Maintenance of the installation 
c) Re-instatement of the installation to “as new” condition prior to handover to the Client 
d) Allow the defects liability to commence at handover  

1.22 Cleaning Upon Completion 

At completion the contractor shall carry out a thorough clean-down of all the installations using a 
specialist contract cleaning company. Such cleaning shall only commence when all works are 
completed and when authorised by the employers representative. 

1.23 Operating and Maintenance Manuals 

The contractor shall provide two hardcopy copies and two disks of all operating and maintenance 
manuals and as installed drawings for the works. Drawings shall be provided in the latest revision 
of AutoCAD and also in PDF format. 
 
The contractor shall agree the format and contents of the handover manual with the Building 
Services Engineer. The operating and maintenance manuals shall include, but are not limited to 
the following: 
 

1. Index of Contents 

2. Contact details for the contractor and all equipment suppliers and involved parties. 

3. A full description of each of the systems installed, written to ensure that the Client’s staff 
fully understand the scope and facilities provided. Description to include data on general 
design parameters, normal associated operating conditions and manufacturer’s information 
concerning correct operation, etc, based on commissioning results. 

4. A description of the mode of operation of all systems. 

5. Diagrammatic drawings to each system indicating principal items of plant, equipment, 
valves, etc.  

6. A photo-reduction of all record drawings, together with an index. In A4 / A3 

7. Legend for all colour-coded services. 
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8. Schedules (system by system) of plant, equipment, valves, etc, stating their locations within 
the building, duties and performance figures. Ensure each item has a unique code number 
cross-referenced to the record and diagrammatic drawings and schedules. 

9. The name, address and telephone number of the manufacturer of every item of plant and 
equipment together with catalogue list and order acknowledgement numbers. 

10.  Manufacturer’s technical literature for all items of plant and equipment, assembled 
specifically for the project, excluding irrelevant matter and including detailed drawings, 
electrical circuit details and operating and maintenance instructions. 

11. A copy of all Test Certificates, Inspection and Test Records, Commissioning and 
Performance Test Records (including, but not limited to, electrical circuit tests, corrosion 
tests, type tests, start and commissioning tests) for the installations and plant, equipment, 
valves, etc, used in the installations. 

12. A copy of all manufacturers’ guarantees or warranties.  

13. Copies of Insurance and Inspecting Authority Certificates and Reports. 

14. Starting up, operating and shutting down instructions for all equipment and systems 
installed. 

15. Details of procedures to maintain plant in safe working conditions. 

16. Control sequences for all systems installed. 

17. Schedule of all fixed and variable equipment settings established during commissioning. 

18. Back-up copies of any system software. 

19. Documentation of the procedures for updating and/or modifying software operating systems 
and control programs. 

20. Instructions for the creation of control procedure routines and graphic diagrams. 

21. Details of the software revision for all programs provided. 

22. Two back-up copies of all software items, as commissioned. 

23. Details of regular tests to be carried out (e.g., water cooling towers, etc). 

24. Copies of relevant HSE/CIBSE/IEE/ETCI etc Guidance notes, etc. 

25. Procedures for seasonal change-over and/or precautions necessary for the care of 
apparatus subject to seasonal disuse. 

26. Recommendations for the preventative maintenance frequency and procedures which 
should be adopted by the Client to ensure the most efficient operation of the systems. 

27. Details of lubrication systems and lubrication schedules for all lubricated items. 

28. A list of normal consumable items. 

29. A list of recommended spares to be kept in stock by the Client, being those items subject to 
wear or deterioration and which may involve the Client in extended deliveries when 
replacements are required at some future date.  

30. A list of any special tools needed for maintenance cross referenced to the particular item 
for which required. 

31. Procedures for fault finding. 

32. Emergency procedures, including telephone numbers for emergency services. 

33. Copies of all items incorporated in the plant room and switch room schedules and 
schematics. 

 
The contractor shall provide the Manuals in A4 size, plastic-covered, loose leaf, four ring binders 
with hard covers, each indexed, divided and appropriately cover-titled. Fold drawings larger than 
A4 and include in the binder so that they may be unfolded without being detached from the rings. 
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The contractor shall provide record drawings and include for the provision of relevant framed 
plasticized drawings in all electrical rooms. 
 
Two copies of all record drawings, in print form, are required to be handed to the PSDP before 
completion of the project. They shall have been previously submitted to the Building Services 
Engineer for comment. The PSDP also requires 2 copies of all record drawings to be made 
available on disk. All record drawings are to be prepared on AutoCAD and shall also be provided 
in PDF format. 

1.24 Site Modifications 

The contractor shall not make site modifications to assemblies without authorisation from the 
Building Services Engineer. 
 
Where site modifications to assemblies are authorised make in accordance with manufacturer’s 
certified drawings and instructions. Ensure that modifications made comply with any type test 
certificate obtained for arrangement of components. 

1.25 Operational Demonstrations 

The contractor shall provide a written statement to the Building Services Engineer confirming that 
each installation has been correctly tested and commissioned and that the performance 
requirements can be achieved. 
 
The contractor shall demonstrate to the Building Services Engineer that all system components 
are operating correctly, and the completely integrated installation will function in accordance with 
the specified performance requirements. Allow for a 1 week environmental test period for this 
demonstration. 
 

1. Run each plant for 1 week. 
2. Provide a log book and record all hours run. 
3. Where required provide equipment to simulate loads on-site. 
4. Where required, allow for “Doomsday” testing of Mechanical, Electrical and Systems to 

observe correct operation of building under failure of the normal power. 
5. Where required, allow for the full testing of the air conditioning system(s).  

 
Any items, which have failed their acceptance tests shall not be accepted by the employer and 
shall be replaced by the contractor at contractor expense. 

1.26 Loose Tools and Lubricants 

The contractor shall provide special loose tools recommended by plant and equipment 
manufacturers for the satisfactory maintenance of their machinery to the Client at the completion 
of the works.  
 
The contractor shall identify and all such tools and provide a suitable galvanised/lockable steel 
box for storage 
 
The contractor shall provide lubricants for all moving plant and equipment as recommended by 
the manufacturers. 

1.27 Defects Liability Period 

The contractor shall be responsible for making good any defect in or damage to any portion of the 
works which may develop during a period of twelve months after practical completion and which 
arise either from defective materials or workmanship or from any act or omission. 
 
During the defects liability period the contractor shall be responsible for all routine and 
preventative maintenance as required / recommended by the equipment manufacturers. 
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1.28 Site Survey 

 
The tenderer shall have visited and checked the site relative to all aspects of the work and 
include for same in his tender. No claims whatsoever will be entertained by the engineer due to 
the lack of knowledge of site conditions or existing installations. 



Client: CBS Thurles Secondary School  Date: 29th June 2017 
Project: Classroom Extensions & Woodwork Room Alterations Project No.:   1716 
Document: Volume A Section 1 – Electrical Specification   Document No:  1716-SPE-Rev T0 

 

 
16 

2.0 SUMMARY DESCRIPTION OF THE WORKS 

 The following is a summary of the works proposed. Refer to the relevant sections of this 
specification, and the associated drawings for full details.  The contractor shall price for ALL items 
of plant and materials and associated builders work to provide a complete fully functional 
installation whether specifically mentioned or not. 

2.1 General 

The scope of work for the electrical sub-contract on this project involves the complete electrical 
installations for the Classroom Extensions and Woodwork Room Alteration at CBS Thurles 
Secondary School, Rossa Street, Thurles, Co. Tipperary as specified herein and as indicated on the 
drawings.  

2.2 Standards 

The electrical services shall be installed in accordance with current editions of the ETCI National 
Rules for Electrical Installations, Department of Education Technical Guidance Documents TGD 003, 
TGD 005, TGD 031, TGD 032 and TGD 033, Building Regulations, relevant Irish Standard 
Specifications, EU Standards and Directives and the recommendations of the Chartered Institution of 
Building Services Engineers, which are, in the Engineer’s opinion, applicable. 

2.3 Summary Scope of Work  

The electrical services required for the Classroom Extensions and Woodwork Room Alterations 
project are summarised as follows:-  
 

a) Power Supply & Distribution Systems 

b) General Service & Equipment Power Systems 

c) Mechanical Equipment Power & Controls  

d) General & Emergency Lighting Systems 

e) Information Communications Technology (ICT) Systems  

f) Public Address & Class Change System 

g) Fire Detection and Alarm System 

h) Intruder Alarm System 

i) CCTV Camera Relocations 

j) Builder’s Works Setting Out & Supervision  

k) Maintenance for year 1 (during defects liability period) 

 
2.3.1 Demolitions Site Temporaries 

The electrical contract shall include for tracing, isolation and disconnection of existing electrical 
installations as required to enable the main contractor complete necessary demolitions which are 
required to facilitate the proposed classroom extensions and woodwork room alterations. Existing 
electrical fittings and equipment including external light fittings, CCTV cameras, intruder alarm, 
socket outlets etc shall be carefully removed, salvaged and placed in secure storage for later 
relocation and reinstallation in the extension as detailed on the drawings.  
 
Provision of temporary power supplies for the works shall form part of the main contrractors 
Preliminaries for the project. Temporary power supplies shall be installed as required and shall be 
maintained for the duration of the works by the electrical sub-contractor (as part of overall 
preliminaries). Site temporaries power supply connection shall be taken from the existing school 
electrical supply via check meter at an agreed point to be confirmed with the Services Engineers. 
 

2.3.2 Power Supply & Distribution 

The School is currently provided with a three phase 230/400 Volt supply connected to ESB Network.  
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The existing 400/230V Sub Distribution Switchboard located in the Woodwork Room is to be 
extended / upgraded as required to supply power to the new services as shown on the drawing / 
schedules.  
 
A new Sub Distribution Switchboard, SDB-1 shall be located in the general office of the 2 Classroom 
extension as shown on the drawing to serve the extension. Sub main power distribution shall be via a 
5x16mm2 XLPE/SWA/PVC cable fed from the existing Main Distribution Board. Final MCB Board 
Schedules shall be as Appendix B of this document. 
 
Sub-Main Power cables shall be multicore stranded copper conductor XLPE insulated, Steel Wire 
Armoured with LSF oversheath run on medium duty galvanised steel cable tray. All sub-main cables 
shall terminate in a suitably rated main isolator.  
 

2.3.3 General Service & Equipment Power 

General service and equipment 230 Volt power outlets shall be installed through-out the extensions 
as specified herein and as shown on the drawings. In the upgraded Woodwork room provision of 110 
Volt power outlets shall be installed as specified herein and as shown on the drawings and shall be 
fed from the existing SDB-110V. 
 
Power circuits shall be wired using stranded copper conductors with LSF insulation run in a 
galvanised steel conduit and trunking system. Cable size for socket circuits shall be 4 mm sq. 
generally.  
 
Outlets shall be surface plates of metal clad finish only and be engineered to fit flush with the 
back box which shall be knockout free as particularly specified on the drawing and accessories 
schedule. Main containment shall be run within the ceiling voids and conduit drops shall be 
generally exposed/surface run and shall be painted in to match room finishes by the Main 
Contractor.  
 

2.3.4 Mechanical Equipment Power & Controls  

The electrical contractor shall supply, install and test the power and control cabling to all 
mechanical equipment. Mechanical equipment power and control cabling shall be as particularly 
shown on the drawings and shall be run on medium duty galvanised steel cable tray or in a 
conduit and trunking system as appropriate.  

The electrical contractor shall include for an industrial type local isolator for each item of 
mechanical equipment. Local isolators shall have facility for padlocking in the off position, and 
shall be positioned immediately adjacent to the respective mechanical equipment in accordance 
with ETCI regulations. Final connections shall be in heat resistant flex.  
 
All room sensors / controls / motorised valves etc shall be supplied by the mechanical contractor 
and erected by the electrical contractor who shall provide attendance on the mechanical/controls 
contractors as necessary to ensure successful testing and commissioning of the mechanical 
equipment and controls systems.       
 

2.3.5 General & Emergency Lighting  

The contract includes for both the modification of existing systems and for the supply and install 
of the new lighting and emergency lighting systems to the upgraded and extended spaces as 
detailed on the drawings. New internal lighting shall be energy efficient types with automatic 
smart controls as particularly specified.  

New external lighting shall be provided comprising of vandal resistant bulkhead luminaires to 
IP65 mounted on the building with connection to existing automatic controls.  

The emergency lighting system shall comply in all respects with Irish Standard IS 3217, 2013. 

The existing external site lighting installation shall be relocated and retained in service and existing 
underground cabling shall be diverted / jointed / protected to allow safe construction of the new 
extensions while retaining the remainder of the existing site lighting in service following satisfactory 
testing by this contractor.  
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2.3.6 Information Communications Technology (ICT) Systems  

The extensions shall be fitted with a structured wiring system for data and voice networks which 
is to be an extension of the existing ICT Systems at the school as detailed herein and as shown 
on the drawings.  
 

2.3.7 Public Address & Class Change System  

The extension shall be fitted out with a public address system and class change which shall be an 
extension of the existing school system. The existing PA Amplifiers shall be extended/ upgraded 
as required to serve the additional speaker loads.  
 

2.3.8 Fire Detection and Alarm System 

The extension shall be provided with an open protocol Addressable Fire Detection and Alarm 
system, Type L3 which shall be an extension of the existing C-Tec addressable system. The 
extended fire alarm system shall comply with the requirements of IS 3218 2013.    
 

2.3.9 Intruder Alarm System 

The existing school intruder alarm system is to be upgraded and extended as required to provide 
full intruder alarm coverage to the extended spaces as detailed herein and on the drawings. The 
system shall comprise of magnetic contacts on the new entry / fire exit doors and dual technology 
passive infrared motion detectors in all classrooms office and circulation areas.  
 

2.3.10 CCTV Camera Relocations 

Two existing CCTV Cameras shall be relocated to provide CCTV coverage to the new extension 
areas as detailed on the drawings. The relocated CCTV systems shall be tested and re-
commissioned unbder the electrical sub-contract using the schools existing CCTV specialist. 
 

2.3.11 Builder’s Works 

The Contract includes for all necessary builders’ works as required to complete the electrical services 
installations. Builders works shall be set out and supervised by the electrical sub-contractor and 
completed by the main contractor. 
  

2.3.12 Maintenance 

The Contractor shall include for full routine and preventative maintenance of the new Classroom 
Extensions and Woodwork Rooms upgrade Electrical Installations, supplied under the contract, for a 
period of 12 months from date of final hand over to the Client. Such maintenance shall include all 
specialist sub systems including fire alarm, intruder alarm, and CCTV and ICT etc, and charges for 
the specialists standard maintenance agreement for year 1 shall be included in the tender.  
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3.0 LOW VOLTAGE POWER DISTRIBUTION SYSTEMS 

3.1 Electricity Supply 

The School is currently provided with a three phase, 230/400 Volt supply connection from the local 
ESB Network.  
 
The existing Main Distribution Switchboard is located in a closet off the main corridor. The main 
switchboard shall be extended / upgraded to provide a new 63 Amp Three Phase Neutral and Earth 
Feeder to supply power to the new 2 Classrooms and Office Extension as shown on the drawing / 
schedules.  
 
A new Sub Distribution Switchboard SDB-1 shall be located in the office of the new extension as 
shown on the drawing to serve the new rooms. Final MCB Board Schedules are included as 
Appendix B of this document. 
 
Sub-Main Power cables shall be multicore stranded copper conductor XLPE insulated, Steel Wire 
Armoured with LSF oversheath run on medium duty galvanised steel cable tray as shown on the 
drawings. All sub-main cables shall terminate in a suitably rated main isolator.  
 
The contractor shall note that the arrangement of temporary electrical supply for the works is a 
matter for the main contractor to arrange under his preliminaries for the project. The school’s 
existing power supply is available to the contractor for connection of the necessary site 
temporaries. The contractor shall install a check meter and the contractor shall be liable for the 
cost of electricity used during the contract which shall be deducted from the final account based 
on actual usage as recorded by the check meter.    

3.2 Existing Main LV Switchboard  

The Contractor shall extend the existing Main Distribution Switchboard to provide a new 63 Amp 
three phase neutral and earth feeder to the new Classrooms and Office Extension.  
 
Note the existing switchboard must be isolated and earthed to carry out such upgrade works and any 
shut down works shall be by prior arrangement only with the project manager / school authority, and 
shall be scheduled outside of normal school hours. No Live line works shall be permitted. 
 
The new feeder circuit shall be wired to terminals suitable for top exit.  
 
Settings for the new MCCB feeder shall be agreed with the Services Engineer prior to energising the 
switchgear. 
 
Earthing of LV Switchgear shall be in accordance with ETCI regulations, ESB specifications and LV 
switchgear manufacturer’s recommendations.  

3.3 Classroom & Office Sub-Distribution Board 

A new Sub-Distribution Board SDB-1 (MCB Board) shall be provided to serve the Two Classrooms 
and Office extension. It shall be to Form 2, MCB type board with din rail mounted components wired 
to terminals suitable for top entry. Fuse type boards shall not be used. 
 
MCB boards shall be suitably sized to house protection and control equipment for feeding their 
intended services, in addition, MCB board shall be fitted with 25% spare ways fitted as indicated on 
the MCB Board Schedules. In addition a further 25% spare space will be provided unfitted, for future 
fit out with components. 
 
Combined MCB’s/RCD’s shall be din rail mounted, of the electronic type incorporating 30mA tripping 
unit. Where combined MCB’s/RCD’s are used to protect computer, server or sensitive equipment Si 
type RCD’s shall be used to avoid nuisance tripping. 
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MCB boards shall be suitable for floor or wall mounting and shall be arranged for top cable entry and 
exit.  MCB boards shall be vermin proof and shall have lockable metal doors. A PVC type pocket 
shall be installed on the inside of the door of each MCB board. This shall hold a laminated schedule 
of the circuits in the board. 
 
Outgoing cables shall be terminated in a separate terminal section of the MCB board and shall be 
arranged in a neat and orderly fashion. All incoming and outgoing cable tails shall be labeled using 
PVC cable tags. (referencing to be agreed with the client’s representative prior to labeling). 
 
All MCB Boards shall have a suitable rated, internal main switch disconnector. Lighting and General 
Services MCB boards shall be segregated, including physical separation of each section of lighting 
control equipment, signage, emergency lighting, general and emergency lighting contactors, etc. 
 
Lighting and general purpose power sections shall each have a suitably rated MCCB to facilitate 
individual isolation of each section as detailed on the single line diagram. This is in addition to the 
MCB Board Main switch disconnector.  An additional, manufacturer’s proprietary vertical cable duct, 
shall be provided to each MCB board to facilitate an easy and organized cabling installation. 
 
The Contractor shall ensure that all MCB boards physically fit in their intended location, including any 
requirements for their proposed future extension outlined. All MCB boards shall, as a minimum, have 
1.2 metre clear and unimpeded space in front for maintenance etc. 
 
MCB Boards shall be located as indicated on layout drawings. MCB Board requirements shall be as 
scheduled – refer to Appendix B 

3.4 Small Power Systems 

The Contractor shall supply, install, set to work and commission a complete fully functional small 
power system to the Classroom extensions and Woodwork Room alterations as described in the 
specifications and as indicated on the layout drawings.    
 
The system shall include but is not limited to the following;- 
 

 DADO trunking (horizontal and vertical) for small power distribution in classrooms and 
office 

 General service socket outlets 230V and110V 
 Cleaners socket outlets 
 Power supplies to Fire Alarm, Security, CCTV and Ancillary systems. 

 
The Contractor shall liaise with specialist vendors to determine their exact requirements for power 
supplies, claims for variations due to this exercise not being carried out will not be entertained. 
 
The Contractor shall confirm all accessory types and finishes with the Engineer prior to ordering of 
equipment. 
 
The small power installation shall be wired using LSF single core copper cables run in a galvanised 
steel conduit and trunking system.  The majority of the installation is a surface type run on fair faced 
concrete blockwork. Main trunking runs shall be concealed above ceiling level and shall be 
mounted well clear of attic insulation.  
 
Note:  Conduits are not shown on the drawings.  It is the contractor’s responsibility to allow sufficient 
conduits to complete the works.  
 
In general, the maximum number of sockets per circuit shall be limited to 6 No. twin sockets per 
circuit.  
 
Each socket circuit shall be run in 4mm sq. cable protected by an individual 30mA/RCD/MCB 
combination unit suitably rated. A single overall RCD device shall not be acceptable due to potential 
for nuisance tripping. 
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All general sockets to be of the switched type with no indicator lamps, unless specified otherwise.  
 
All sockets, power outlets and light switches etc., shall have secure and long lasting labels (to last 
the life of the unit), indicating their power source, and be labelled correctly corresponding with the 
as-built drawings, circuit schedules etc.  
  
The Contractor shall supply and install all supports, brackets, fixings and electrical identifications. 
 
The Contractor shall include in the tender for inspection, testing, certifying and commissioning of the 
complete installation and for demonstration of the tests to the Engineer and / or client 
representative. 
 
The Contractor shall include for all other items not described in this scope which are necessary to 
provide a fully working certified system in accordance with the current ETCI National Rules for 
Electrical Installations. 

3.5 Labelling 

The Building Sub Distribution MCB boards shall be labelled using traffolyte type labels with 40mm 
black lettering on white background. Each board shall be labelled externally indicating Contractor 
name and contact details. 
 
Exact labelling requirement shall be agreed with the client’s representative prior to board 
construction.  

3.6 Earthing and Bonding 

The Contractor shall include for earthing and bonding of full installation to ETCI standards. Separate 
protective earth wires are to be run for all final sub-circuits including lighting. 
 
Testing and inspection shall be carried out in accordance with Section 6 of the regulations. 
 
All earthing conductors shall be single core stranded copper with a green / yellow LSF insulating 
outer sheath, sized in accordance with the ETCI regulations. 
 
Earthing connections to all equipment shall be in strict accordance with the manufacturer’s 
recommendations. 

3.7 Testing and Commissioning 

Test and commission full installation to ETCI Regulations.  The Contractor shall provide 
completed test reports as outlined in E.T.C.I.  Part 6 "Verification and Certification" prior to 
handover. 
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4.0 LIGHTING & EMERGENCY LIGHTING SYSTEMS 

4.1 Lighting System 

The Contractor shall supply and install all general luminaires.  The contractor shall include for all 
lamps, fixings, mounting brackets and accessories associated with the luminaires to provide fully 
operational lighting systems. 
 
Luminaires shall be installed generally as indicated on the drawings, however final setting out shall 
be agreed on site and will work to site dimensions only. 
 
General light fittings to the new and extended classrooms and office shall be energy efficient 2 x 
49 watt T5 linear fluorescent type with dimmable high frequency gear, and smart controller 
complete with lamps, diffusers etc as particularly specified on the drawing / luminaire schedule.  
 
Lights in the circulation corridors shall be linear fluorescents with energy efficient T5 lamps and 
prismatic diffusers as particularly specified on the drawings. Lights in these spaces shall be 
controlled by master on/off switch with ‘smart‘ passive infrared absence detection within each 
space.  
 
The Contractor shall, when installing luminaires with polished reflectors or louvres, wear cotton 
gloves to protect the finish on the luminaire and prevent degradation of performance due to finger 
marks/prints. 
 
Lighting circuits shall be LSF wiring run in a galvanised steel conduit and trunking system. Cable 
size shall be 2.5mm sq. generally. Conduit drops shall be generally exposed/surface run on fair 
faced concrete blockwork and shall be painted in to match existing room finishes. Surface 
mounted switches shall be as MK Metalclad Plus or equal and pre approved and shall have 
knock out free back boxes. 
 
Final connection to light fittings shall be by means of kilk boxes or ceiling roses. The Contractor shall 
ensure that all Klik boxes and ceiling roses are located such that they are accessible for future 
maintenance. 
 
The new external lighting system shall comprise of vandal resistant bulkhead luminaires to IP65 
mounted on the building. External lighting shall be contactor switched with control via central 
photocell, with time clock, and a master manual override located in the general office as 
particularly specified on the drawing. 
 
Existing lighting shall be retained in the Technology and Science Rooms as shown on the 
drawing. The Contractor shall make allowance for replacement of any defective lamps and or 
fittings of the existing system where necessary. Replacement of such items shall be confirmed 
with the Building Services Engineer. 

4.2 Luminaire and Lamp Schedules 

The Schedule of all luminaires including the emergency luminaires and the external luminaires is 
contained on the drawing. In general all new luminaries shall be energy efficient types with high 
frequency gear. Luminaires in teaching rooms / office spaces shall have dimmable gear to facilitate 
daylight savings.  
 
The Contractor shall ensure that all the luminaires required for the project are placed on order at due 
time to ensure delivery to suit the project programme. However, approval of the Engineer shall be 
obtained for final selection of the luminaires before the orders are placed. 
 
No substitutions or alternative luminaires will be considered unless the Contractor is able to 
demonstrate that the performances and effects created by such substitution are in no way different 
from those achieved from luminaires specified. 
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4.3 Luminaires 

Luminaires shall be supplied complete with Louvres, diffusers, lampshades, transformers, lamps, 
mounting brackets and accessories as required.  Liaise with the main contractor / ceiling sub 
contractor on mounting details.  
 
Under no circumstances will single core cables be permitted to enter any of the luminaires. These 
cables shall be terminated in plug-in ceiling roses and klik boxes. High-temperature 3 core, 
EPR/PVC, flexible lead and plugtop shall be supplied by the Contractor for final connection to the 
fittings. Leads shall be a maximum of 1.5m in length. 
 
The circuiting of luminaires as shown on the drawings is indicative of the circuiting required.  
Contractor shall prepare circuit proposals for approval by the client’s representative prior to 
commencement of wiring. For internal circuits Max. 10 luminaires or 1.0kw max. 
fluorescent/discharge load. 
 
Circuit references and arrangements shall be agreed with engineer prior to commencing work on 
site.  The circuit layout and circuit loading shall be such that equal load and balancing of the phases 
shall e adhered to by the Contractor throughout the distribution system. 

4.4 Spare Lamps 

The Contractor shall supply 10% of each lamp type rounded up to nearest standard pack, as spares 
on the date that Practical Completion for the project is attained. All failures of lamps during the 
defects liability period shall be rectified by the contractor at contractor expense and shall not be 
considered a consumable. 

4.5 Lighting Controls 

Light switches shall be surface 10A plate-switch type mounted on knock out free back boxes as 
detailed and ganged on the drawings in all areas. Switches shall be MK Metalclad Plus or equal to 
prior approval. 
 
‘Smart’ system absence & daylight detectors shall be supplied and installed on each fitting as shown 
on drawings to automatically control local lighting circuits.  
 
In classrooms and teaching spaces automatic lighting controls shall be based on manual on / off 
switching, absence detection and daylight sensing, so that lights will need to be switched on 
manually and will dim/ turn off automatically depending on the signals from the automatic 
controls. The light fittings close to the Interactive White Boards (IWB) will be switched separately 
to aid visibility of white board presentations. 

4.6 Emergency Lighting 

An emergency lighting scheme shall be installed as specified herein and as shown on the 
drawings. The emergency lighting system will comprise of stand alone emergency fittings to 
provide 3 hours emergency back-up lighting as particularly specified on the drawings.  
 
Escape lighting shall comprise of maintained exit signs with integral 3 hour battery and charger 
units located on escape routes as detailed on the drawings. All emergency and escape lighting 
circuits shall be connected via a central test unit to allow periodic testing.  
 
The Contractor shall supply and install an emergency lighting Central Test Unit (CTU) with 30 min. 
and 3 hr. test periods in the Sub Distribution Board SDB-01.  
 
Emergency luminaires shall be as the original manufacturer’s standard factory fitted conversion, 
third party conversions shall not be accepted.  
 
Charger LEDs must be clearly visible on the exposed portion of any emergency luminaire and 
located in a manner that will not interfere with the operation or maintenance of the luminaire or be 
liable to damage or concealment within the luminaire. 
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The Contractor shall include for all emergency lighting system commissioning costs.   
 
The emergency lighting system shall comply in all respects with Irish Standard IS 3217, 2013. 

4.7 External Lighting 

The Electrical Contractor shall include for the modification of the external lighting systems as 
detailed on the drawings.  
 
The relocated and new external lighting shall be connected to the existing controls which include 
time clock and photocell with manual override. 

4.8 Testing and Commissioning 

The installation shall be fully tested and commissioned by the Contractor.  Include for specialist 
Testing and Commissioning of the emergency lighting system and the automatic presence/daylight 
controls. 
 
The Contractor shall perform a 3 hour duration test on the emergency luminaires and provide the 
Client’s representative with at least 5 working days notice of this test. 
 
A test/commissioning certificate in the format of the IS 3217 2013 Model Form, must be submitted to 
the Client’s representative. 
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5.0 INFORMATION SYSTEMS 

The existing main School Information Communications Technology (ICT) systems are to be 
extended to serve the new classrooms & office and upgraded existing classrooms. The Contractor 
shall take all necessary steps to protect existing installations during the course of the works and any 
interface connections shall be completed only with prior agreement of the school authority. 

5.1 ICT Structured Cabling System 

The extensions shall be fitted with a structured wiring system for data and voice networks as 
specified herein and as shown on the drawings. The structured cabling system shall comprise of 
CAT 6, 4 pair UTP cable, RJ45 outlets, patch panels, active switches, hub unit, and patch leads 
all of which will be supplied and installed by an ICT specialist under this electrical Contract. 
 
The CAT 6 cabling shall be run in a galvanised steel tray/basket and conduit system which shall 
be supplied and installed under this contract. CAT6 cabling shall terminate in CAT 6 RJ45 outlets. 
 
The new structured wiring system shall connect to the nearest available ICT Comms Cabinet. 
 
A quantity of patch leads, both 1m and 3m as scheduled in the pricing document shall be 
included in the tender. 
 
One 24 port active switch and a wireless access hub shall be provided in order to provide a fully 
functional ICT system. The wireless access hub shall match the schools existing Wi-Fi system.  
 
All new CAT6 field data wiring shall be supplied and installed by qualified data technicians and 
shall be provided with a minimum of 15 year system warranty.  
 
The electrical contractor shall allow for attendance on and liaison with the specialist ICT 
contractor to deliver a working ICT installation.  

5.2 Testing and Commissioning 

The contractor shall allow for, and arrange, attendances on all ICT specialist suppliers for final 
connections, testing and certification. 
 
Circuit runs should be tested by the contractor for short and open circuit using standard test 
metering equipment, before final testing and connection by the specialist ICT system suppliers. 
All tests must be recorded in the specified format. 
 
Commissioning and test certificates for the data installation carried out under specialist sub-
contract should be retained by the contractor for inclusion with the record documents for the 
project. 
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6.0 PUBLIC ADDRESS 

The Contractor shall modify/extend and upgrade the existing Public Address and Class Change 
System to cater for the new extensions as detailed herein and on the drawings. The system shall 
be an extension of the existing school system which is located in the administration office. The 
existing PA Amplifiers shall be upgraded as required to serve the additional speaker loads.  
 
The system shall be a one way public address system and shall be installed with speakers in all new 
teaching spaces and circulation areas of the new classroom extensions. 
.  
The system upgrade shall consist of the following:-  

 Upgrade / extension of the existing Desk mounted console, containing amplifier and room 
selector switches. Additional switches to be added to cater for the new classrooms 

 Wall mounted speakers as indicated on the drawings  
 Upgrade of existing automatic class call system to include the additional classrooms 
  

The existing Public Address Control unit located in the Administration Office shall be retained and 
upgraded as required to cater for the new classroom extensions requirements.  
 
The classroom speakers shall be positioned on the corridor wall adjacent to the teacher’s desk 2.4 m 
above the finished floor level 
 
Where exposed, wiring will be drawn into galvanised steel conduit.  In ceiling spaces etc., wiring shall 
be installed on the ELV cable carriers provided for elsewhere in this document. Cables shall be run 
to the Administration office of the main school via underground duct to the main corridor of the 
existing school rising to the corridor ceiling voids where they shall be fixed on existing cable trays 
where feasible.  
 
Conduit drops to items or equipment and devices will be exposed / surface run throughout. 
Exposed conduit shall be painted in to match wall finishes. 
 
Wiring for Public Address speakers shall be carried out in minimum 1.5 sq.mm LSF insulated 
cables drawn into galvanised steel conduits throughout. 

6.1 Testing and Commissioning 

Commissioning certificates must be fully completed by both the systems and wiring contractors 
before Practical Completion will be awarded. 

6.2 Client Staff Instruction - Manuals and Drawings 

The users shall be instructed in the operation of the system at Practical Completion or shortly 
thereafter. At this time, a commissioning certificate and as-installed drawings and an operations 
manual must be handed over. 
 

 Two further copies of the above must also be included in the O. & M. manuals. 
 
Allow for a subsequent instruction session with the Client representative when the facility is 
operational. 
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7.0 FIRE PROTECTION SYSTEMS 

7.1 Fire Detection and Alarm System 

The new classroom extensions and Woodwork Room alterations shall be fitted with an 
addressable fire detection and alarm system which shall be an extension of the existing CTEC 
analogue addressable system in the main school to provide coverage to the extension area as 
detailed herein and on the drawings.  
 
The Contractor shall supply, install, set to work and commission the complete new fire detection and 
alarm system in the extension areas in strict accordance with the requirements of IS 3218:2013.  
 
The system shall be type L3 installed as detailed on the layout drawings.  
 
The fire alarm system shall be an open protocol system as C-TEC XFP and detectors / devices shall 
be as Apollo to match existing or equal and pre approved.  
 
The fire alarm shall be as supplied by Hall Alarms, Clonmel, Tel 0526121944, email 
info@hallalarms.com  or equal and pre-approved supplier. 
   
The existing main control panel located in the main entrance lobby of the existing school shall be 
upgraded as required to support communications with the detection equipment. 
 
Activation of the system shall cause: 
 
 Fire Alarm  Sounders in the building to operate 
 Activation of digi-dialler in Intruder alarm system. 
 Fire Alarm to be raised in remote monitoring centre. 
 Shut down of Boiler Control Panel 
 Release of the access controlled doors 
 
The system supplier shall include for the following: 
 
a) Testing, re-commissioning and re-certification to IS 3218, of the complete installation.  Final 

testing must be in accordance with the project programme and issue of certification must be 
within 24 hours of final testing / commissioning. 

 
b) A framed, updated zone chart located adjacent to the Fire Alarm Panel  
 
c) Update of the 2 No framed zone charts located adjacent to the Main and Repeater Panels in 

the main school building to include the new extension areas.  
 
d) Allow for 2 No. visits to site to instruct the end user on the system operation and maintenance 

requirements in accordance with IS3218. 
 

The complete fire alarm system, including interfaces shall be wired in 2x1.5mmsq. Pirelli FP200 Gold 
cable secured at 250mm centres by means of fire rated clips. 
 
Fire alarm system cabling drops to devices shall be surface mounted contained within galvanised 
steel conduit in all areas. 
 
Manual call points shall be re-settable key operated type, complete with hinged plastic cover to 
protect against accidental operation. All cable drops shall be enclosed within galvanised steel 
conduit. 
 
The Contractor shall provide trunking headers as required for cable entry to control panels. 
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7.2 Testing and Commissioning 

Commissioning certificates in the form of the IS3218 2013 Model Form part 2 and 3 must be fully 
completed by both the systems and installation contractors prior to handover. The specialist system 
supplier’s commissioning engineer shall fully instruct the user’s representative(s) in the system in 
accordance with the requirements of IS3218 and shall arrange for completion and sign off of Part 4 
of the model form certificate by the user before Practical Completion will be awarded. 
 
The contractor shall perform audibility tests as part of the commissioning of the system and present 
the results to the Engineers in tabular format. 

7.3 Client Staff Instruction - Manuals and Drawings 

The users shall be instructed in the operation of the system at Practical Completion or shortly 
thereafter.   At this time, a commissioning certificate, user logbook, zone chart, as-installed drawings 
and an operations manual must be handed over. 
 
Two further copies of the above must also be included in the O. & M. manuals. 
 
Allow for a subsequent instruction session with the Client representative when the facility is 
operational to provide refresher instruction to the end user on the system operation and maintenance 
requirements in accordance with IS3218. 
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8.0 INTRUDER ALARM SYSTEMS 

8.1 Scope of Work 

The Contractor shall extend the existing school system to provide Intruder Alarm System for the new 
extensions in compliance with IS EN 50131/1:2006 as specified herein and as detailed on the 
drawings.  
 
The existing Main School is protected by a HKC 16120 intruder alarm system which is to be modified 
and upgraded/extended as required to provide coverage to the proposed extensions. 
 
The intruder alarm system shall comprise of magnetic contact perimeter protection to each entry / 
exit door to the building and dual technology passive infrared motion detectors to the classrooms and 
circulation areas. The exact zoning configuration is to be confirmed with the School Authority prior to 
commencement. 
 
Where exposed, wiring will be drawn into galvanised steel conduit.  In ceiling spaces etc., wiring 
may be installed on the ELV cable carriers. Conduit drops to items or equipment and devices will 
be exposed / surface run throughout. Exposed conduit shall be painted in to match existing wall 
finishes. 
 
Wiring for 230 volt mains power supplies to any devices shall be carried out in 4 sq.mm LSF 
insulated cables drawn into galvanised steel conduit and will be taken from a 10 amp MCB to a 5 
amp un-switched, fused spur outlet, without neon indicator, in each case. 
 
The existing intruder alarm digidialler and interface with the Main Fire Alarm system shall be 
retained to initiate alarm signal in the remote monitoring station in the event of a fire condition. 
 
The contractor shall allow for power supplies for security equipment as required by the specialist 
security alarm company whether indicated on the drawings or not. Details of the intruder alarm 
power requirements shall be provided with tender. 

8.2 Testing and Commissioning 

Commissioning certificates must be fully completed by both the systems and wiring contractors 
before Practical Completion will be awarded. 

8.3 Client Staff Instruction - Manuals and Drawings 

The users shall be instructed in the operation of the upgraded system at Practical Completion or 
shortly thereafter. At this time, a commissioning certificate and as-installed drawings and an 
operations manual must be handed over. 
 

 Two further copies of the above must also be included in the O. & M. manuals. 
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9.0 CCTV SYSTEMS 

The existing CCTV Cameras are to be relocated as indicated on the drawings to provide CCTV 
coverage to the extended school as detailed herein and on the drawings. 
 
The existing CCTV system is located in the principal’s office. The alterations to the CCTV system 
shall be completed under this electrical contract by the schools existing CCTV maintenance 
contractor. 
 
Where exposed new CCTV wiring will be drawn into galvanised steel conduit.  In ceiling spaces 
etc., wiring may be installed on the ELV cable carriers provided for elsewhere in this document. 
 
Wiring for 230 volt mains power supplies to any devices shall be carried out in 4 sq.mm LSF 
insulated cables drawn into galvanised steel conduit and will be taken from the existing supply 
circuit. 
 
The CCTV systems shall comply with IS EN 50132/7:2006 

9.1 Testing and Commissioning 

The contractor shall include for testing and re-commissioning of the CCTV System by the schools 
existing CCTV specialist under this contract. 
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10.0 ANCILLARY SYSTEMS 

10.1 Cable Containment Systems 

The Contractor shall supply and install supplementary cable tray, conduit, and trunking and RICO 
tube system in accordance with Specifications as required to complete the upgrade works. 
Existing main cable containment runs in corridor ceiling voids shall be utilised where feasible to 
connect to existing systems, however where necessary the Contractor shall include for additional 
containment as required for complete fully contained cable  installations. 
 
Main Cable Containment Runs shall comprise of;- 
 

 LV Cable trunkings 
 LV Cable trays for sub mains 
 ELV / ICT cables trays 

 
All cable trays shall be medium duty galvanised steel trays. 
 
Conduits and Rico tubes are not shown on the drawings, however the contractor shall include for 
the installation of all Rico tubes and conduit as required to provide a fully complete working 
installation.  
 
Containment requirements for the ICT and Security systems shall be strictly as detailed on the 
drawings. The contractor shall allow for liaison with the Specialist Systems Contractor on site to 
confirm exact containment requirements prior to installation. No ‘clipped direct’ cable installation will 
be permitted.    
 
The Contractor shall size all cable containment to suit the installation in strict accordance with ETCI 
regulations. The contractor shall include for all tees, joints bends etc. as required to carryout the 
installation. Proprietary equipment only shall be used.  
 
ICT Trunkings and cableways must be sized to 2.5 times the requirement of the current 
installation, i.e. if current installation is 2 cables then cableways must be sized for 5 cables.  ICT 
cableways shall be completely separate from electrical power installations where possible. 
 
The Contractor shall co-ordinate the installation of the cable containment system with all other 
services and shall submit fully co-ordinated layout drawings for review prior to installation. 

10.2 Earthing and Bonding 

The Contractor is to supply and install a complete earthing and bonding system in accordance to 
the ETCI National Rules for Electrical Installations.  The Contractor is to supply a separate 
protective earth cable for all final circuits the size of which is to be in accordance with ETCI 
Regulations.  
 
The conduit/trunking systems are not to be used for earthing but are to be electrically continuous. 
 
All pipework, sinks, ductwork, are to be bonded to the earthing system and are to be electrically 
continuous. 

10.3 Electrical Services for Mechanical Systems 

The Contractor shall supply and install electrical services associated with the mechanical 
systems. Electrical contractor to provide power supplies terminating in a lockable local isolator 
located adjacent to each mechanical equipment item. 
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11.0 BUILDERS WORKS 

 
The main contractor shall be responsible for all elements of Builders Works as required to 
complete the electrical installations as described. The electrical contractor shall allow for setting 
out and supervising all such builders’ works. 
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1716-ESCH-01 Rev-0 -MCB Board Schedules.xls

 Panel Ref Nr.: GS-1    Supply Voltage : 400/230 Volt

 Service : General Services Power    Incomer Type/Rating : 63A

 Location : Sub Distribution Board SDB-1    Number of Ways : 24

 Fed From : SDB-1    Feed Cable Details : Direct Feed from SDB-1

Circuit Cable Load (Watts)

Ref. Type Amps Curve mm2 R S T Lights Sockets Spurs

R1 RCBO 20 B 4 1250 5

S1 RCBO 20 B 4 1250 5

T1 RCBO 20 B 4 1250 5

R2 RCBO 20 B 4 1250 5

S2 RCBO 20 B 4 600 4

T2 RCBO 20 B

R3 RCBO 20 B

S3 RCBO 20 B

T3 RCBO 20 B

R4

S4

T4

R5

S5

T5

R6

S6

T6

R7 MCB 20 B

S7 MCB 20 B

T7 MCB 20 B

R8 MCB 20 B 4 200 2

S8 MCB 20 B 4 900 1

T8 MCB 20 B 300 3

Totals 2500 2050 2150 300 24 6

Total Installed Load:- kW

Notes:-

1 Allow 25% Spare Space for Futurte Expansion

2

Spare Space

Spare RCBO

Spare RCBO

Spare Space

Spare Space

Spare Space

Classroom B Socket Circuit

Spare RCBO

Spare Space

Spare MCB

Intruder Alarm Spur

Spare Space

Classroom A Socket Circuit

Office Socket Circuit 2

Load Details
Circuit Description

Protective Device

Cleaners Sockets

Office Socket Circuit 1

Spare RCBO

Spare MCB

Spare MCB

Spare Space

Heating Control Stats Power Supply

Spare Space

Spare Space

CCTV Cameras

6.70
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1716-ESCH-01 Rev-0 -MCB Board Schedules.xls

 Panel Ref Nr.: L-1    Supply Voltage : 400/230 Volt

 Service : Lighting Panel    Incomer Type/Rating : 32 A MCCB

 Location : Sub Distribution Board    Number of Ways : 12 Ways 

 Fed From : SDB-1    Feed Cable Details : Direct Feed from SDB-1

Circuit Cable Load (Watts)

Ref. Type Amps Curve mm2 R S T Lights Sockets Spurs

R1 MCB 10 C 1.5 392 4

S1 MCB 10 C 1.5 196 2

T1 MCB 10 C 1.5 392 4

R2 MCB 10 C 1.5

S2 MCB 10 C 1.5

T2 MCB 10 C 1.5

R3 MCB 10 C 1.5

S3 MCB

T3 MCB

R4

S4

T4

Totals 392 196 392 10 0 0

Total Installed Load:- kW

Notes:-

1 Outside Lights to be contactor switched controlled via photocell PIR & timeclock with manual and intruder alarm overrides

2 All emergency circuits to be wired through emergency test relay with central test facility per IS3217 2008

3 Allow 25% Spare Space for Futurte Expansion

Spare MCB

Spare MCB

0.98

Spare Space

Load Details
Circuit Description

Protective Device

Spare MCB

Classroom A Lights

Corridor Lights

Classroom B Lights

Office Lights

Spare Space

Spare Space

Spare Space

Spare Space
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