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1.0 TENDER SUMMARY / SCHEDULE OF PRICES

1.1 Section A:  Preliminaries

Provide for the following as appropriate. Unless the tenderer specifically notes an amount of
money or “not included” after each of the Preliminary items, it shall be taken by default that any
costs associated with these items are included in the totalled tender figure.

Ref. Description Amount
Al Mobilisation of contractors management, supervision and staff €
A.2 Carrying out the works in accordance with the terms and €

requirements of the specification.

A.3 Scaffolding, access platforms hoisting, plant, tools, ladders, €
vehicles, temporary buildings and any other support facilities
required.

A4 Health, safety, welfare and training of personnel. €

A5 Requirements of local authorities and others having jurisdiction; €

police regulations, customs duties/levies.
A.6 Setting out, supervision and programming. €

A7 National insurance and pensions for personnel; holidays; €
incentive bonus; transfer of personnel; country money.

A.8 Safeguarding the works, materials (including Employer's materials) €
and plant against damage and theft.

A.9 Maintenance of existing buildings, facilities, roads and repair of €
damage done by this Contractor.

A.10  Allow for water, power and light for works, to the extent required. €
A.11  Insurances. €
A 12  Preparation of working drawings. €

A. 13 Builders work drawings, setting out and supervision of associated €
builders work activities.

A 14  Labelling; provision of operating and maintenance manuals; as-built €
drawings; commissioning data records; instructing and training
employer’s representatives.

A 15 Allow for assisting the Project Supervisor for Construction Stage as €
required under the SHW Regulations.

A 16  Amount for preparation and submission of Electrical Services Safety €
File to the Employer — 2. No hard copies and 2 No soft copies on
computer disc .

Sub Total for Section A Preliminaries €
Carried forward to Overall Summary Section C
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1.2 Section B : Electrical Works

Provide for the following as appropriate. Totals shall include all necessary materials; labour;
transport; delivery to site; loading/off-loading; storage; duties; levies; spares as specified in this
specification, or by the product manufacturer/supplier; accessories and support devices;
installation; erection; connection; testing and commissioning, as appropriate:

*Each item in this Summary must be priced separately otherwise the tender may be

invalidated *.
Ref. Description Amount
B60 General €uro

(@) Allow for completing a detailed site survey and investigation of the €
existing School to confirm existing services locations and connection
points etc.

(b)  Allow for routine and preventative maintenance of the electrical
installations installed under the contract for a period of 12 months
from date of final handover to the client, (i.e. during the defects
liability period).

(c)  Allow for routine service and maintenance of the emergency lighting €
system in accordance with 1S3217 2013 for a period of 12 months
from date of final handover to the client.

(d)  Allow for a standard annual service / maintenance agreement for the €
fire alarm system by a specialist fire Alarm sub-contractor in
accordance with the requirements of IS 3218 2013 for a period of 12
months from date of final handover to the client

(e) Allow for any miscellaneous costs in relation to General Items / €

Maintenance not taken for elsewhere (tenderer to provide details
below with breakout of costs)

Sub-total for Section B60
Carried forward to Summary Section C €
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B61

(@)

(b)

(©

(d)

(e)

(f)

Power Distribution System

Allow for upgrade of the existing main distribution board to provide a new
63 Amp MCCB Feeder to supply power to the proposed new SDB-1 to
serve the new extension.

Supply and installation of the Classroom Extension Sub Distribution Board
SDB-1 as specified

Supply and installation of the medium duty galvanized steel cable tray
system in the ceiling voids for sub-main power distribution cabling from the
existing Main Board to the Classroom extension as specified. Note — use
existing cable containment in the main corridors where feasible.

Supply, install and terminate the 5 x 16mm sqg. copper XLPE/SWA/LSF
sub-main cable from the existing Main Board to the New Sub Board SDB-1
fixed on new cable tray / run on existing cable tray where feasible as
specified

Allow for Testing, Commissioning and Certification of the Power
Distribution Systems.

Allow for any miscellaneous costs in relation to the Power Distribution

System not taken for elsewhere (tenderer to provide details below with
breakout of costs)

Sub-total for Section B61
Carried forward to Summary Section C

Amount
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B62a

(@)

(b)

(©)

(d)

(e)
(f)

@

(h)

@

)

(k)

o

(m)

Woodwork Room General Service & Equipment Power

Allow for tracing isolation and disconnection and salvage of all existing
electrical services mounted on the wall of the woodwork room which is to
be demolished to enable safe demolition by the main contractor. Salvaged
equipment shall be tested and where feasible re-used.

Supply and installation of the galvanised steel, trunking and conduit
system for the general service power distribution in the woodwork room as
specified.

Allow for upgrade / extension of the existing woodwork room board SDB-
230V to provide four new 20A RCBO circuits and three new 20A MCB
circuits wired out to terminals and including 25% spare space as specified.

Supply, install and terminate the new general service power wiring (LSF)
fed from SDB 230V as specified.

Supply and install the key operated emergency stop switch as specified

Supply, install and terminate the 110 Volt services power wiring (LSF) fed
from SDB 110V as specified.

Supply and installation of three compartment DADO trunkings to Teacher
Workstations complete with proprietary bends, tees, joiners and end caps
etc. as specified.

(NOTE:-site fabricated DADO trunking components will not be accepted)

Supply and installation of two compartment Bench trunkings to Workbench
complete with proprietary bends, tees, joiners and end caps etc. as
specified.

Supply and install general service power socket outlets accessories and
devices as particularly specified.

Supply and install fixed equipment spur outlets, accessories and devices
as particularly specified.

Allow for the complete earthing and bonding installation to new general
service power installations including separate protective earth conductors
to all final circuits to current ETCI requirements.

Allow for testing, commissioning and certification of the new general
service and equipment power systems.

Allow for any miscellaneous costs in relation to the Woodwork Room

General Service & Equipment Power System not taken for elsewhere
(tenderer to provide details below with breakout of costs)

Sub-total for Section B62a
Carried forward to Summary Section C

Amount
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B62b Classroom & Office Extension General Service & Equipment Power Amount
(@) Supply and installation of the galvanised steel, trunking and conduit €
system for the classroom extension general service power distribution as
specified.
(b) Supply, install and terminate the general service power wiring (LSF) fed €
from the new SDB-1 Board as specified.
(c) Supply and installation of three compartment DADO trunkings to Teacher €
Workstations and office workstations complete with proprietary bends,
tees, joiners and end caps etc. as specified.
(NOTE:-site fabricated DADO trunking components will not be accepted)
(d) Supply and install general service power socket outlets accessories and €
devices as particularly specified.
(e) Supply and install fixed equipment spur outlets, accessories and devices €
as particularly specified.
() Supply and install power supplies / wiring to the heating room thermostats €
and 2 port valve controls as particularly specified.
(g) Allow for installation of the room thermostats supplied by the mechanical €
contractor.
(h) Allow for the complete earthing and bonding installation to new general €
service power installations including separate protective earth conductors
to all final circuits to current ETCI requirements.
(i) Allow for testing, commissioning and certification of the new general €
service and equipment power systems.
() Allow for any miscellaneous costs in relation to the General Service & €
Equipment Power System not taken for elsewhere (tenderer to provide
details below with breakout of costs)
Sub-total for Section B62b €

Carried forward to Summary Section C
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B62c Technology Room General Service & Equipment Power Amount
(@) Supply and installation of the galvanised steel, trunking and conduit €
system for the technology room general service power distribution as
specified.
(b) Supply, install and terminate the general service power wiring (LSF) fed €
from existing classroom circuits as specified.
(c) Supply and installation of three compartment DADO trunkings to Teacher €
Workstations complete with proprietary bends, tees, joiners and end caps
etc. as specified.
(NOTE:-site fabricated DADO trunking components will not be accepted)
(d) Supply and install general service power socket outlets accessories and €
devices as particularly specified.
(e) Allow for the complete earthing and bonding installation to new general
service power installations including separate protective earth conductors
to all final circuits to current ETCI requirements.
() Allow for testing, commissioning and certification of the new general
service and equipment power systems.
(g) Allow for any miscellaneous costs in relation to the Technology Room €
General Service & Equipment Power System not taken for elsewhere
(tenderer to provide details below with breakout of costs)
Sub-total for Section B62c €

Carried forward to Summary Section C
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B62d

(@)

(b)

()

(d)

(e)

(f)

@

(h)

Science 3 & Prep Room General Service & Equipment Power

Supply and installation of the galvanised steel, trunking and conduit
system for the Science room 3 general service power distribution as
specified.

Supply, install and terminate the general service power wiring (LSF) fed
from existing science classroom board and allow for supply and installation
of three new RCBO circuits in the existing board as specified.

Supply and installation of three compartment DADO trunkings to Teacher
and student Workstations complete with proprietary bends, tees, joiners
and end caps etc. as specified.

(NOTE:-site fabricated DADO trunking components will not be accepted)

Supply and install general service power socket outlets accessories and
devices as particularly specified.

Supply and install fixed equipment spur outlets, accessories and devices
as particularly specified.

Allow for the complete earthing and bonding installation to new general
service power installations including separate protective earth conductors
to all final circuits to current ETCI requirements.

Allow for testing, commissioning and certification of the new general
service and equipment power systems.

Allow for any miscellaneous costs in relation to the Science 3 & Prep

Room General Service & Equipment Power System not taken for
elsewhere (tenderer to provide details below with breakout of costs)

Sub-total for Section B62d
Carried forward to Summary Section C

Amount
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B63

(@)

(b)

(©

(d)

(e)

(f)

(¢)]

(h)

@0

0

Lighting & Emergency Lighting Systems

Supply and installation of galvanised steel trunking and conduit system for
the lighting systems as specified, including separate ELV containment for
automatic controls wiring.

Supply installation and termination of LSF mains wiring for the lighting
systems as specified.

Supply installation and termination of controls wiring from automatic
‘smart’ lighting controls to individual luminaires.

Supply and installation of plate switch accessories and wiring devices for
the lighting systems as required.

Supply, installation, erection and connection of the general luminaires.

Type A
Type B
Type C
Type SF
Supply, installation, erection and connection of the emergency luminaires.
Type EX1 Exit Sign
Type E External Emergency Bulkhead
Type K/E External Emergency Bulkhead Exit Sign

Allow for relocation of the existing external lighting bulkheads .

Allow for programming and testing / commissioning of the automatic
lighting controls by a trained Thorlux ‘Smart’ System specialist.

Allow for testing, commissioning and certification of the lighting systems
and emergency lighting to 1S3217 2013 (by competent specialist)

Allow for any miscellaneous costs in relation to the Lighting System not
taken for elsewhere (tenderer to provide details below)

Sub-total for Section B63

Carried forward to Summary Section C

ah dh dh dh

ah dh b

Amount
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B64

B64a
(a)

(b)

B64b

(@)

(b)

(©

(d)

(e)

(f)

(@)

(h)

Communication Services

ELV Containment

Supply and installation of galvanised steel cable tray systems for the extra
low voltage / communications systems cabling as required. Note all
cabling shall be fully contained using either existing or new cable ways as
required

Supply and installation of a galvanised steel conduit containment system
for the extra low voltage communications systems as specified.

Sub-total for Section B64a
carried forward to Electrical Summary

Structured Cabling System

Supply and installation of a 1 No 24 Way data patch panels and cable
management accessories as required.

Supply, installation and termination of 4 pair UTP CAT 6 cabling from the
nearest existing IDF patch panels to the new RJ45 data outlets by trained
and certified data technicians.

Supply and installation of CAT 6 patch leads — Allow for 15 No 1 meter
leads and 15 No 3 meter leads.

Allow for all attendances, liaison and all electrical works associated with
the structured cabling installation.

Allow for supply and installation of an active 24 way ethernet switch in the
IDF to provide an operational ICT system as specified.

Allow for supply and installation of a wall mounting wireless access hub in
the Reception Area as specified.

Testing, labelling, commissioning and certification of the complete
structured cabling system.

Allow for any miscellaneous costs in relation to the ICT System not taken
for elsewhere (tenderer to provide details below with breakout of costs)

Sub-total for Section B64b

carried forward to Summary Section C

€

Amount

Amount
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B64c Public Address Systems
Amount
(&) Allow for upgrading the existing PA System amplifiers and control station €
as necessary to provide PA services to the proposed classroom extension
as specified.
(b)  Supply and installation of a galvanised steel conduit containment system €
for the public address systems as specified.
(c) Supply, install and test 1.5mm sq twin Public Address wiring from the PA €
Amp to each final speaker in the classroom extension as specified.
(d)  Supply and installation of wall mounted Public Address Speakers in the €
Classrooms — new speakers to be compatible with the existing system.
(e)  Allow for labelling, testing, commissioning and certification of the extended €
PA systems.
Sub-total for Section B64c €

Carried forward to Summary Section C
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B65a

(@)

(b)

(©

(d)

(e)

(f)

(¢)]

(h)

0

Fire Alarm System

Allow for Upgrade of the Existing Main Fire Alarm Panel as required to
facilitate extension and connection of the proposed two classroom and
office extension as specified.

Supply and installation of a galvanised steel conduit system for the fire
alarm cabling as specified.

Supply and installation of the open protocol fire detection and alarm
components including smoke detectors, breakglass units, I/O relays, short
circuit line isolators and sounders etc as specified.

Supply and installation of the Pirelli FP200 fire rated cabling, and all
accessories associated with the fire alarm installation.

Allow for all attendances, liaison and all electrical works associated with
the fire alarm system installation.

Allow for two separate site visits to provide detailed user instruction to the
client staff in the proper operation of the Fire Alarm system as per 1S3218.

Allow for provision of the updated framed zone chart for the extended and
modified fire alarm system as specified.

Allow for updating the addressing and documentation of the fire alarm
system to include all changes to the system.

Allow for testing, commissioning and certification of the Fire Alarm
Installation to IS 3218 2013.

Note:- Model Form commissioning certificates part 2 and 3 to be provided by
the systems and installation contractors. The specialist fire alarm system
supplier's commissioning engineer shall fully instruct the School Authority
representative(s) in the system in accordance with the requirements of
IS3218 and shall arrange for completion and sign off of Part 4 of the model
form certificate by the user.

Allow for any miscellaneous costs in relation to the Fire Alarm System not
taken for elsewhere (tenderer to provide details below with breakout of
costs)

Sub-total for Section B65a
Carried forward to Summary Section C

Amount
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B65b

(@)

(b)

(©

(d)

(e)

(f)

(@)

(h)

@)

Intruder Alarm Systems

Allow for upgrade of the existing School Intruder Alarm System as required
to facilitate extending to cover the proposed new extensions as specified.

Supply and installation of a galvanised steel conduit system, for the
Intruder Alarm cabling as specified.

Supply and installation of the intruder detection and alarm components
including entry door magnetic sensors, Dual tech passive infra red motion
sensors, keypads, sirens, etc to the proposed extensions as specified.

Allow for the relocating and upgrade of the existing intruder alarm extermal
bell box

Supply and installation of the wiring and accessories associated with the
Intruder Alarm installation.

Allow for all attendances, liaison and all electrical works associated with
the Intruder Alarm system installation.

Allow for instruction of the client staff in the proper operation of the
extended intruder alarm systems.

Allow for testing, re-commissioning and re-certification of the intruder
alarm installation using the schools existing specialist maintenance
company.

Allow for any miscellaneous costs in relation to the Intruder Alarm System

not taken for elsewhere (tenderer to provide details below with breakout of
costs)

Sub-total for Section B65b
Carried forward to Summary Section C

Amount
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B65d CCTV Systems
(@)  Allow for relocation / extension of the existing power and signal cables to €
external CCTV cameras that are being relocated due to the extension as
required
(b)  Allow for relocation of the CCTV cameras by the school’s existing CCTV €
specialist under this contract.
(c)  Allow for all attendances, liaison and all electrical works associated with €
the CCTV system relocation.
(d)  Allow for testing, re-commissioning and re-certification of the CCTV £
system.
(e) Allow for any miscellaneous costs in relation to the CCTV System €
relocation not taken for elsewhere (tenderer to provide details below with
breakout of costs)
€
€
Sub-total for Section B65d €

Carried forward to Summary Section C
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1.3

Signed : .o For and on behalf of

NAME & e e Position ..o Date

Section C: SUMMARY

Sub-Total Section A Preliminaries:

Sub-Total Section B60 General

Sub-Total Section B61 Power Distribution System

Sub-Total Section B62a Woodwork Room GS & Equipment Power
Sub-Total Section B62b Classroom & Office GS & Equipment Power
Sub-Total Section B62c Technology Room GS & Equipment Power
Sub-Total Section B62d Science 3 & Prep GS & Equipment Power
Sub-Total Section B63 Lighting & Emergency Lighting Systems
Sub-Total Section B64a ELV Containment

Sub-Total Section B64b Structured Cabling System

Sub-Total Section B64c Public Address Systems

Sub-Total Section B65a Fire Alarm System

Sub-Total Section B65b Intruder Alarm Systems

Sub-Total Section B65d CCTV Systems

Nett Tender Sum For Electrical Services

(Forward to Main Pricing Document)

VAT Analysis:-
VAT @ 13 % % on €
VAT @ 23% on €

Total VAT

Total Tender Amount Inclusive of VAT

€uro

a o M o M M o dd o dd d o o
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2.0 DAYWORK RATES

To be applied to works that differ substantially in type from works priced in the tender.

Labour :

Foreman/Tradesman : Charge ....ccoocvvvveeeeeeeiiieicins € per hour
Chargehand/Tradesman : Charge ....cccccoevviiieiiiiiiee, € per hour
Tradesman : Charge ....ccccoevviiiiieiiiiee, € per hour
Apprentice (Senior) : Charge .....coooceeviiiiiiiis € per hour
Apprentice (Junior) : Charge .....ccoooeevieiiiiiiiis € per hour
Labourer/Helper : Charge ....ccoovvvveeveiieeiiiicinn, € per hour
Materials :

Supply of Materials : Nett cost .....ovvvvreennnn. %

Delivery of Materials : Nett cost ......cceeeeeeeee. %

3.0 ESTIMATE RATES

To be applied to works that are similar in type to the works priced in the tender.

Labour :

Foreman/Tradesman : Charge .....ccooceeeieiiiiiiis € per hour
Chargehand/Tradesman : Charge ....ccoocvveeveeeeeiiiiiinns € per hour
Tradesman : Charge ....ccoovvveeeeeieeiiiiiins € per hour
Apprentice (Senior) : Charge ....ccoocvveeveeeeiiieces € per hour
Apprentice (Junior) : Charge ....ccoocvvevveeeeiiiiiis € per hour
Labourer/Helper : Charge ....ccccccevviiiiiiiiieeen € per hour
Materials :

Supply of Materials : Nett coSt ...ovvveeeernnnn. %

Delivery of Materials : Nett coSt .....covvveenn. %

Note : Labour rates shown shall be inclusive of all labour overheads. These rates are for normal

working hours only and shall be adjusted accordingly for productive overtime hours and non-
productive hours.

18
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4.0 SCHEDULE OF SUB CONTRACTORS

This schedule must be completed for any works that will be sub contracted.

Sub Contract Works Proposed Sub-Contractors Name

Public Address

Fire Alarm

Intruder Alarm

CCTV

ICT & Structured Wiring

Other

19
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5.0 SCHEDULE OF MANUFACTURERS AND DELIVERIES

This schedule must be completed. Equipment and materials listed here shall be as specified.

Item Manufacturer Model Delivery

Light Fittings

Electrical Switchboard

General Service Accessories

Public Address

Fire Alarm

Intruder Alarm

CCTV

ICT / Structured Wiring

Cable Trunking & Trays

Conduit

Cabling

20
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6.0 Schedule of Alternative Materials and/or Methods

This schedule should indicate any alternative materials and/or methods of installation that could produce
cost savings and/or reduction in the period required for execution of all or part of the works.

Ref. Item Cost Saving or Other Advantage

21



